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CITY OF EAST PROVIDENCE

PIERCE FIELD POLICE SUBSTATION

ADDENDUM # 2

RFP EP24/25-28

BID OPENING FRIDAY NOVEMBER 21, 2025 AT 11:00AM

LIST OF SPECIFICATION CHANGES:

 Modified Section 00100 – Advertisement – Replace page 00100-1.
o Revised bid opening date and deadline for questions.

 Modified Section 00300 – Bid Form – Replace page 00300-1.
o Revised bid opening date and deadline for questions.

 Modified Section 00500 – Contract Agreement – Replace pages 00500-4 and 00500-8.
o Revised liquidated damages from $1,000 to $500/day.
o Revised project duration to 240 days from receipt of the building permit.

 Modified Section 01025 – Measurement and Payment – Replace page 01025-4.
o Added temporary fencing to Bid Item No. 1 – Site Preparation.

LIST OF CONSTRUCTION PLAN CHANGES:

 None

LIST OF CONTRACTOR QUESTIONS

 What is the start date of the project? Substantial completion date?

Response: The start date of the project is within ten (10) days of the Notice to Proceed. A substantial
completion date is not applicable to the contract as the work schedule is dependent on RI Energy
coordination. The project duration has been revised in Section K in Specification 00500-8 to
complete the work within 240 consecutive days (8 months) of receipt of the Building Permit.

 Are liquidated damages $1,000/day or $500/day? There is a discrepancy in the contract documents.

Response:  Liquidated damages will be $500/day. The specifications have been revised accordingly.
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 Can the vault be accessed or are any record plans available of the existing structure?

Response:  No access is available prior to project start, the infrastructure is live and requires a
temporary shutdown by RI Energy. There are no record plans available for the existing structure.

 Can the deadline for questions be extended?

Response:  The deadline for questions has been extended by one week. Questions are due 11/13
and the bid opening is 11/21. The relevant specifications have been revised and included as part of
this Addendum.

 Will temporary fencing around the work zone be required through the parking lot?

Response: Temporary fencing is required by the Contractor to keep the site secure for the duration
of the project in accordance with Specification 01560. The cost for temporary fencing shall be
included in Bid Item No. 1 – Site Preparation.

 Will RI Energy require concrete encasement through parking lot?

Response: Yes, the ductbank will be encased. Refer to sheet E1.10 for the Electrical Site Plan and
E2.10 for the typical ductbank detail.

 Do you know how thick the existing foundation slab is?

Response:  The thickness of the existing slab is unknown. There are no record plans available for
the existing structure.

 Does the existing service supply the main Pierce Field building?

Response:  The existing service will remain active at the Pierce Field building. Contractor will need
to coordinate the power shutdown and switch over to the new service with the City.

PRE-BID CONFERENCE:

 The sign in sheet from the 11/4/2025 pre-bid conference has been included.
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CITY OF EAST PROVIDENCE
PIERCE FIELD POLICE SUBSTATION

ADVERTISEMENT
REQUEST FOR PROPOSAL

RFP  EP24/25-028
BID OPENING FRIDAY NOVEMBER 21, 2025 AT 11:00AM

The City of East Providence is soliciting proposals from experienced vendor for construction of
the Pierce Field Police Substation. Specifications may be downloaded from the City’s website
https://eastprovidenceri.gov/rfp.

(1) original, Two (2) copies of proposals and (1) one thumb drive shall be submitted in one (1)
sealed envelope to East Providence City Hall, Controllers Office, Room 103, Attn: Kimberly
Brown, Controller, 145 Taunton Ave., East Providence, RI  02914 no later than Friday,
November 21, 2025 at 11:00 AM. The bids will be publicly recorded.  Bids received with a time
of 11:01 AM or later will be rejected. The outside envelope needs to be marked RFP EP24/25-
028.

The City reserves the right to reject any/or all companies, to waive any informality in the proposal
statement and to accept the proposal of any company based on what the City deems to be in its
best interest.

Any questions regarding the RFP may be directed in writing to Erik Skadberg, City Engineer at
eskadberg@eastprovidenceri.gov and Kimberly Brown, Controller at
kbrown@eastprovidenceri.gov no later than Thursday, November 13, 2025 AT 4:00 PM.

Equal Opportunity/Affirmative Action Employer

Kimberly Brown
kbrown@eastprovidenceri.gov
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CITY OF EAST PROVIDENCE
PIERCE FIELD POLICE SUBSTATION

ADVERTISEMENT
BID FORM

RFP EP24/25-028
BID OPENING FRIDAY NOVEMBER 21, 2025 AT 11:00AM

The undersigned bidder, being familiar with local conditions affecting the cost of the work, hereby proposes to provide
all necessary labor, materials, equipment and incidental items necessary to do all the work called for in the
Specifications and in accordance with the Contract Documents.

A pre-bid conference will be held on Tuesday, November 4, 2025, at the Pierce Field Site (201 Mercer Street) at
10:00 AM.  Questions on the bid are due by Thursday, November 13, 2025, at 4:00 PM.

The undersigned further understands that the quantities of work as shown are approximate only and are subject to
increase or decrease and offers to do the work whether the quantities are increased or decreased, at the unit prices stated.
Davis–Bacon wages apply to this proposal.

All prices must be written in words and figures.  In case of discrepancy, the amount shown in words will govern.

Bidder acknowledges receipt of the following addendum:

At the time of the opening of bids, the bidder shall have inspected the sites of the work to familiarize himself with the
conditions relating to the work under the contract.

No Bidder may withdraw their Bid within sixty (60) days following the closing time for receipt of Bids.

Bidder hereby agrees to begin work within ten (10) days after the date of the NOTICE TO PROCEED, unless otherwise
specified or permitted by the CITY, and shall complete the work under the provisions of the Contract within 60 calendar
days.

The undersigned bidder submits herewith Bid Security in the form of a Bid Bond or a Certified Check, in favor of the
City of East Providence, in the amount not less than five (5) percent of the total amount bid in dollars, and agrees and
consents that, if he is the successful bidder, the Bid Security shall be forfeited to the City of East Providence as liquidated
damages, if the required Contract and Surety Bond are not executed within ten (10) days from the date of the NOTICE
OF AWARD.
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necessary.   The Contractor shall have the right to keep the Contractor’s executed set; provided,
however, that in no event shall the Contractor use, or permit to be used, any portion or all of such
Contract on other projects without the City’s prior written authorization.  All sets in usable
condition, with the exception of the Contractor’s executed set, shall be returned to the City at the
completion or cessation of the work or termination of the Contract.

ARTICLE 6
CONTRACTOR’S PERFORMANCE

The Contractor shall perform all of the work required, implied or reasonably inferable from
this Contract including, but not limited to, the following:

(A) Construction of the Project;

(B) The furnishing of the required 100% Performance  Bond and  Certificate of General
Liability insurance coverage of $1,000,000, as well as Workers’ Compensation Insurance
as required by the State of Rhode Island for itself and any of its employees.

(C) The provision and furnishing, and prompt payment  of labor, supervision, services,
materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation,
storage, power, fuel, heat, light, cooling, or other utilities, required for construction and all
necessary building permits and other permits required for the construction of the Project;

(D) The creation and submission to the City of detailed and comprehensive as-built drawings
depicting all as-built construction.  Said as-built drawings shall be submitted to the City
upon final completion of the Project and receipt of same by the City shall be a condition
precedent to final payment to the Contractor.

ARTICLE 7
TIME FOR CONTRACTOR’S PERFORMANCE

(A) The Contractor shall commence the performance of this Contract within ten (10) calendar
days after the Notice to Proceed and shall diligently continue its performance to and until
final completion of the Project (subject to a winter shutdown period if necessary as
provided for in Article 8 Paragraph (L)).  The Contractor shall accomplish Substantial
Completion of the Project on or before the dated established pursuant to Paragraphs (K)
and (L) in Article 8.

(B) The Contractor shall pay the City the sum of $500 Dollars per day for each and every
calendar day of unexcused delay in achieving Substantial Completion beyond the date set
forth herein for Substantial Completion.  Any sums due and payable hereunder by the
Contractor shall be payable, not as a penalty, but as liquidated damages representing an
estimate of delay damages likely to be sustained by the City, estimated at the time of
executing this Contract.  When the City reasonably believes that Substantial Completion
will be inexcusably delayed, the City shall be entitled, but not required, to withhold from
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(K) The Contractor is to begin work within ten (10) days after the date of the Notice to Proceed
and shall complete the work within 240 consecutive days of receipt of the Building Permit.
If the Contractor fails to complete the work as set forth in this paragraph 8(L), the
Contractor shall pay the City the sum of one thousand ($500) per day for each and every
calendar day of unexcused delay in completing the work.  Any sums due and payable
hereunder by the Contractor shall be payable, not as a penalty, but as liquidated damages
representing an estimate of delay damages likely to be sustained by the City, estimated at
or before the time of executing this Contract.  When the City reasonably believes that the
date of completion will be inexcusably delayed, the City shall be entitled, but not required,
to withhold from any amounts otherwise due the Contractor an amount then believed by
the City to be adequate to recover liquidated damages applicable to such delays.  If and
when the Contractor overcomes the delay in achieving completion of the work, or any part
thereof, for which the City has withheld payment, the City shall promptly release the
Contractor those funds withheld, but no longer applicable, as liquidated damages.

(L) The time for completion noted above has been developed upon the assumption that the
work may be suspended during winter shutdown if necessary.  Winter shutdown shall be
determined by the Director of Public Works for the City of East Providence. The time
period specified for completion of the work in Paragraph (K) above shall be suspended
during such winter shutdown.  The contractor shall plan on winter shutdown period based
upon these dates unless otherwise directed by the City.  The winter shutdown dates are
subject to change depending upon weather conditions.  The City shall notify the Contractor
in writing if there is a change in the winter shutdown period due to weather, environmental
or other conditions which preclude the work from being executed in accordance with these
documents.

(M) Prior to being entitled to receive final payment, and as a condition precedent thereto, the
Contract shall furnish to the City, in the form and manner required by the City:

(1) An affidavit that all of the Contractor’s obligations to subcontractors,
laborers, equipment or material suppliers, or other third parties in connection with
the Project, have been paid or otherwise satisfied;

(2) If required by the City, separate releases of lien or lien waivers from each
subcontractor, lower tier subcontractor, laborer, supplier or other person or entity
who has, or might have a claim against the City or the City’s property;

(3) If applicable, consent(s) of surety to final payment;

(4) All product warranties, operating manuals, instruction manuals and other
record documents, drawings and things customarily required of the Contractor, or
expressly required herein, as a part of or prior to Project closeout.
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BID ITEM NO. 1 SITE PREPARATION

A. METHOD OF MEASUREMENT

1. This item shall be paid for at the contract unit price bid per lump sum.

B. BASIS OF PAYMENT

1. The unit price for this item shall include full compensation for all labor, equipment,
materials and incidentals needed to complete the following:

a. Furnishing, placing, relocating, maintaining, removing and disposing of erosion
control measures, including but not limited to catch basin inserts, concrete
washout, compost filter sock, and stockpile containment areas throughout the
duration of the Work, as indicated on the Drawings or as otherwise directed by
the Engineer;

b. Furnishing and installing temporary fence and gates including posts, foundations,
framework, fabric, hardware and appurtenances; maintaining, removing, and
resetting the temporary fence from one portion of the project to another as
needed; final removal of temporary fence.

c. Any clearing and grubbing as indicated on the Drawings or as required by the
Engineer;

d. Removal and legal disposal of existing trees, all sizes, as indicated on the
Drawings or required by the Engineer;

e. Furnishing, placing, maintaining, removing and disposing of temporary tree,
dripline, and shrub protection throughout the duration of the Work, as indicated
on the Drawings or as otherwise directed by the Engineer;

f. Removal and legal disposal, and removal and resetting of all existing fence and
gates including posts and post foundations, framework, fabric, hardware and
appurtenances as indicated on the Drawings;

g. Removal and legal disposal of bituminous and concrete sidewalks, and concrete
curb, as indicated on the Drawings;

h. Removal and legal disposal of existing roof structure
i. Sawcutting and removal and disposal of existing pavement;

2. Any and all other work, whether direct or incidental, associated with the completion
of the Site Preparation not specifically identified herein.

BID ITEM NO. 2 PIERCE FIELD POLICE SUBSTATION

A. METHOD OF MEASUREMENT

1. This item shall be paid for at the contract unit price bid per lump sum.

B. BASIS OF PAYMENT

1. The unit price for this item shall include full compensation for all labor, equipment,
materials and incidentals needed to complete the following:

a. Furnish and installing the Pierce Field Police Substation building, inclusive of all
work shown on the Drawings and detailed in the Specifications, including but not
limited to concrete, masonry, rough carpentry, finish carpentry and millwork,




