


PAWTUCKET AVENUE
ALTERNATING ONE LANE CLOSURE (TYP)

- ▲ ▲ ▲ TRAFFIC CONES
- ⏏ SIGNS
- 🚓 POLICE CAR

NOTES:

1. WORK AREAS SHALL BE RESTRICTED TO THE SQUARE FOOTAGE OF WHAT CAN BE PAVED IN ONE DAY.
2. LANE RESTRICTIONS - SOUTHBOUND MORNING WORK, NORTHBOUND AFTERNOON WORK
3. WORK HOURS SHALL BE 7:00 AM TO 3:00 PM
4. CONTRACTOR IS RESPONSIBLE TO SETUP AND PICKUP ALL SIGNAGE AND CONES IN THE MORNING, WHEN WORKING IN DIFFERENT AREAS, AND AT THE END OF THE WORK DAY.
5. CONTRACTOR IS RESPONSIBLE TO KEEP PEDESTRIANS SAFE, OUT OF WORK ZONES, AND PROVIDE ADEQUATE DETOUR SIGNAGE TO GET AROUND WORK AREA.
6. CONTRACTOR IS ALLOWED 7 DAYS TO COMPLETE EACH WORK AREA FROM TIME OF REMOVAL TO INSTALLED TOP COURSE.
7. CONTRACTOR IS RESPONSIBLE TO COORDINATE POLICE DETAILS (POLICE DISPATCH # 435-7601)
8. MAXIMUM SPACING OF TRAFFIC CONES SHALL BE 8'

CITY OF EAST PROVIDENCE - DEPARTMENT OF PUBLIC WORKS - ENGINEERING DIVISION



1862-2022 160 YEARS
CITY OF EAST PROVIDENCE
DEPARTMENT OF PUBLIC WORKS
ENGINEERING DIVISION
145 TAUNTON AVENUE
EAST PROVIDENCE, RHODE ISLAND 02914
(401) 435-7703

Professional Engineer Stamp

Professional Land Surveyor Stamp

Rhode Island State Law
(Statute Chapter 39-1.2, Section 1)
requires that Dig-Safe shall be notified
48 hours prior to any excavation.
1-888-DIG-SAFE / 1-888-344-7233 or 811
EMERGENCY NUMBERS
Gas-National Grid (1-800-936-7000)
Water-EPDPW/Water Dept (435-7741)
Sewer-Suez (433-6363)

**ALTERNATING ONE LANE CLOSURE
FOR SIDEWALK IMPROVEMENTS
PAWTUCKET AVENUE
East Providence, Rhode Island**

EX. COND. DRAWN BY:	EGIV
EX. COND. CHECKED BY:	EGS
DATE DRAWN:	7 APR 2022
DESIGNED BY:	N/A
DESIGN DRAWN BY:	N/A
DESIGN CHECKED BY:	N/A
APPROVED BY:	EGS
DATE SURVEYED:	N/A
SURVEYED BY:	N/A
SCALE:	Not To Scale
FILENAME:	2022033

#	Date	Revision	By

