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STANDARD INSTRUCTIONS TO BIDDERS- REQUEST FOR PROPOSALS 

THESE INSTRUCTIONS ARE STANDARD FOR ALL REQUEST FOR PROPOSALS ISSUEDBY 
THE PURCHASING DIVISION AND MAY BE DELETED OR MODIFIED BY INDICATING SUCH 

CHANGE/S BY "SPECIAL INSTRUCTIONS TO BIDDERS." 

 
1.0 RECEIPT AND OPENING OF PROPOSALS:  
 
Sealed proposals will be received and date stamped at East Providence City Hall, Controllers Office, 
Room 103, Attn: Procurement Specialist 145 Taunton Avenue, East Providence, Rhode Island 02914, 
until the time and date indicated on the Request for Proposals. No submission received after that time will 
be considered. Mark outside bid envelope with bid number and title, and time and date of proposal due 
date. FAXED OR EMAILED SUBMISSIONS WILL NOT BE ACCEPTED 
 
2.0 FORM OF PROPOSAL:  
 
Proposals must be submitted on and in accordance with the proposal forms attached hereto, blank places 
must be filled in as noted, no change shall be made in the phraseology of the proposal form or in the item or 
items mentioned therein. Additionally, the proposals must contain the name and proper address of the 
proposed firm and must be signed by a responsible member of the firm with his signature and official title. 
Proposals, which are not complete, or contain erasures or alterations, not initiated by the signer, may be 
rejected. FAXED OR EMAILED SUBMISSIONS WILL NOT BE ACCEPTED. 
 
3.0 SUBMISSION OF PROPOSALS:  
 
3.1 Envelopes containing proposals must be sealed and addressed to the East Providence City Hall, 
Controllers Office, Room 103, Attn: Procurement Specialist 145 Taunton Avenue, East Providence, 
Rhode Island 02914 and must be clearly marked with the vendor’s name and address, the bid 
number/title, and the due date of the proposal. 
 
3.2 The Procurement Specialist will decide when the specified time has arrived to collect the proposals, 
and no proposal received thereafter will be considered. 
 
3.3 Any proposer may withdraw his proposal by written request at any time prior to the advertised time 
for proposal due date. Telephonic proposals, amendments, or withdrawals will not be accepted. 
FAXED OR EMAILED SUBMISSIONS WILL NOT BE ACCEPTED. 
 
3.4 No proposal may be withdrawn for a period of ninety (90) calendar days from the date and time of 
proposal due date. The City reserves the right to waive this requirement in order to best serve the interests of 
the City. 
 
3.5 Negligence on the part of the proposer in preparing the proposal confers no rights for the withdrawal 
of the proposal after it has been opened.



3.6 Proposals received prior to the time of the due date will be securely kept unopened. No 
responsibility will attach to an officer or person of the City for the premature opening of a proposal 
not properly addressed and identified as a proposal. 
 
4.0 ADDENDA 
 
Copies of all Addenda will be posted to the City's Website and BidNet. It is the Vendor's responsibility 
to check and download all addenda.  
 
4.1 No Addenda will be posted later than five (5) working days prior to the date for receipt of bids except 
an Addendum, if necessary, postponing the date for receipt of bids or withdrawing the request for bids. 
Each bidder shall ascertain prior to submitting their bid that they have received all Addenda issued and 
shall acknowledge their receipt in his bid. 
 
5.0 QUALIFICATIONS OF PROPOSER 
 
The City may make such investigations as it deems necessary to determine the ability of the proposer to 
perform the work, and the proposer shall furnish the City all such information and data for this purpose as 
the City may request. The City reserves the right to reject any proposal if the evidence submitted by or 
investigation of such proposer fails to satisfy the City that such proposer is properly qualified to carry out 
the obligations of the contract and to complete the work contemplated therein. 
 
6.0 CONTRACT SECURITY 
 
Only when a Contract Security is required in the Request for Proposal, the Contractor shall furnish a Bid 
Bond in the amount of Five Percent (5%) and a Surety Bond/Performance Bond in an amount equal to at 
least One Hundred Percent (100%) of the contract price as security for the faithful performance of the 
contract and for the payment of all persons performing labor on the project under the contract and 
furnishing materials, equipment and all other incidentals in connection with the contract. The surety on such 
bonds shall be a duly authorized surety company licensed to bond in the State of Rhode Island, and the cost 
of same will be paid by the Contractor. Before final acceptance, the bonds must be approved by the City. 
The bonding company providing surety must be listed in the Federal Register as issued by the Department 
of Treasury, Department Circular 570, latest edition, as well as being licensed in the State of Rhode Island 
to provide surety. 
 
7.0 BID PRICES:  
 
Bidders shall state the proposed price/s in the manner designated in the Bid Form. If there is a discrepancy 
between the unit prices and the extended totals, the unit prices shall govern. In the event there is a 
discrepancy between the price written in words and in figures, the price written in words shall govern. 
 
8.0 TERMS:  
 
Cash Discounts offered will be considered in determining awards. However, discounts for a period of less 
than twenty (20) days will not be considered. The discount period shall be computed from date of delivery 
or from date the correct invoice is received by the City Controller, whichever date is later. The date of 
delivery shall be construed to mean the date on which the bid item is determined to meet the specifications 
and is therefore acceptable. 
 



9.0 RHODE ISLAND SALES TAX:  
 
The City of East Providence is exempt from the Rhode Island Sales or Use Tax under the 1956 General 
Laws of the State of Rhode Island, Section 44-18-30, Para. 1, as amended. 
 
10.0 “OR EQUAL” BIDDING:  
 
When the name of a manufacturer, a brand name, or manufacturer's catalogue number is issued as the bid 
standard in describing an item followed by "Or Approved Equal", this description is used to indicate quality, 
performance and other essential characteristics of the item required. If bidding on other than the make, 
model, brand or sample specified, but equal thereto, bidder must state so by giving the manufacturer's name, 
catalogue number and any other information necessary to prove that his intended substitution of a commodity 
is equal in all essential respects to the bid standard. Bidder must prove to the satisfaction of the City 
Manager, or by person or persons designated by him, that the bidder’s designated substitute is equal to the 
bid standard; otherwise, his bid will be rejected. 
 
11.0 AWARD AND CONTRACT:  
 
11.1 Unless otherwise specified, the City reserves the right to make award by item, or items, or by total, as 
may be in the best interest of the City. 
 
11.2 A written award (or acceptance of bid) mailed (or otherwise furnished) to the successful bidder 
followed by a City Purchase Order, shall be deemed to result in a binding contract without further action by 
either party. 
 
11.3 It is the intent of the City to award a contract to the lowest responsible bidder in accordance with City 
Ordinances, Article V. Purchasing, Sec. 2- 243, and provided that the bid has been submitted in accordance 
with the requirements of the Bidding Documents, is judged to be reasonable, and does not exceed the funds 
available. 
 
12.0 CONSIDERATION OF PROPOSALS REJECTION OF PROPOSALS 
 
12.1 The City reserves the right to reject the proposal of any proposer who has previously failed to perform 
properly or complete on time, contracts of a similar nature, or who is not in a position to perform the 
contract, or who has habitually and without just cause, neglected the payment of bills or disregarded its 
obligations to sub-contractors, material, or employees. 
 
12.2 The City reserves the right to reject any or all proposals and in particular to reject a proposal not 
accompanied by any data required by the Bidding Documents or a proposal in any way incomplete or 
irregular, and to waive any informality in the proposals received, and to accept the proposal or parts thereof 
deemed to be most favorable to the best interest of the City. 
 
12.3 The City shall have the right to waive any informality or irregularity in any proposal received 
 
12.4 It is the intent of the City, if it accepts any Alternates, to accept them in the order in which they 
are listed in the proposal form, but the City shall have the right to accept Alternates in any order or 
combination and determine the low bidder on the basis of the sum of the Base Bid and the Alternates 
accepted. 
 



13.0 DELIVERY:  
 
All prices bid must be on the basis of F.O.B. Delivery Point, East Providence, Rhode Island. Therefore, 
shipping costs are to be included within the prices quoted. Deliveries must consist only of new merchandise or 
equipment and shall be made between 8:00 A.M. and 4:00 P.M. Prevailing Time, Monday through Friday. 
 
No delivery shall become due or be acceptable without a written Purchase Order, issued by 
the Procurement Specialist. 
 
THE FOLLOWING TERMS AND PROVISIONS, IN ADDITION TO THOSE LISTED 
ABOVE, ARE APPLICABLE TO ALL BIDS FOR PROFESSIONAL SERVICES AND 
CONSTRUCTION/DPW PROJECTS 
 
14.0 AFFIRMATIVE ACTION REQUIREMENTS: MBE/WBE PARTICIPATION 
 
Any firm or Contractor providing services to or doing business with the City shall adhere to the City's 
Affirmative Action Plan for MBE/WBE Participation. Said plan is on file with the City's Affirmative 
Action Officer. 
 
14.1 All bidders are required to submit the MBE/WBE Participation Affidavit.  
 
15.0 INSURANCE REQUIREMENTS:  
 
The Contractor shall carry the following insurance coverages at his own expense: 
 
(a) General: All insurance for this contract shall be written by a company (or companies) acceptable to the city 
and all policies or certificates shall be submitted to the City for examination prior to commencement of 
operations by the contractor. In the event any policy or certificate, the amount of the insurance, or the 
company writing same are not satisfactory to the City, the contractor shall secure other policies or certificates 
in form and amount with a company satisfactory to the City. The contractor shall not permit policies to be 
changed, cancelled, or to lapse and all policies shall include a clause to the effect that the policy shall not be 
subject to cancellation or a reduction in the limits of liability or amounts of insurance until notice has been 
sent by mail to the city stating when, (not less than 30 days thereafter) such cancellation or reduction shall be 
effective. All certificates of insurance shall be delivered to the City and contain true transcripts from the policy 
or policies authenticated by the proper officer of the insurer evidencing in particular those insured, the extent 
of the insurance, the location and operations to which the insurance applies, the expiration date and the above 
mentioned notice as to the location and operations involved. 
 
The Contractor is required to list the City of East Providence not only as Certificate Holder but as an 
Additional Insured as well, on the "Certificate of Insurance". 
 
If any part of the work is sublet, similar insurance shall be provided by or on behalf of the subcontractors to 
cover their operations. The contractor shall be charged with the responsibility for insurance protection for all 
his subcontract operations and should the contractor's policy not cover each and every subcontractor, 
certificates of insurance acceptable to the City covering each and every subcontractor shall be filed with said 
City prior to the commencement of subcontract operations. 
 
Statutory Workman's Compensation Insurance: shall be provided by the contractor for all labor employed 
on the project who may come within the protection of such laws, and Employer's General Liability 



Insurance shall be provided for the benefit of employees who are not protected by compensation laws. 
The contractor will be charged with the responsibility for proper and adequate workman's compensation 
for all subcontract operations. 
 
Contractors Comprehensive General Liability and Property Damage Insurance INCLUDING Owner's 
Protective: the contractor shall carry the above insurance for a minimum limit of not less than 
$1,000,000.00 for all damages arising out of injury to or death of one person and subject to that limit for 
each person, a total limit of not less than $1,000,000.00 for all damages arising out of injury to, or death of 
two or more persons in any one occurrence and Property Damage Liability Insurance providing for a limit 
of not less than $1,000,000.00 for all damages arising out of injury to or destruction of property (including 
loss of use) in any occurrence and subject to that limit per occurrence total limit of $1,000,000.00 all 
damages arising out of injury to or destruction of property during the policy period. 
 
Contractor's Liability Insurance: Shall also include all major divisions of coverage and be on a 
comprehensive general liability basis including: 
 
Premises - Operations 
 
Independent Contractor's protective 
 
Products and completed operations 
 
Blanket Contractual 
 
Owned, non-owned and hired motor vehicles 
 
Broad form coverage for property damage (including explosion, Collapse and underground). 
 
Comprehensive Automobile Liability and Property Damage Insurance: The Contractor shall carry the 
above insurance covering all owned, hired or non-owned vehicles in the amount of $300,000.00 for all 
damages arising out of bodily injuries to death of one person and subject to that limit for each person, a 
total of $500,000.00 for all damages arising out of bodily injuries to or death of two or more persons in any 
one accident and Property Damage coverage in the amount of $300,000.00 for all damages arising out of 
injury to or destruction of property. 
 
16.0 OSHA SAFETY AWARENESS PROGRAM 
 
In accordance with R.I.G.L. 28-20-35, all contractors bidding on construction projects of the City with a total 
project cost of one hundred thousand dollars ($100,000.) or more, are required to have an OSHA "ten-hour 
construction safety program", for their on-site employees. The training program shall utilize instructors 
trained by the Occupational Safety and Health Administration, using an OSHA approved curriculum. 
 
17.0 PREVAILING WAGES 
 
In accordance with R.I.G.L 37-13-7, all contractors bidding on public works projects that exceed one thousand dollars 
($1,000) must comply with all applicable provisions as they relate to prevailing rate of pay for regular, holiday, and 
overtime wages to be paid to each craftsman, mechanic, teamster, laborer, or other type of worker performing work on 
public works projects.  
 
Current wage rates and information can be found at https://dlt.ri.gov/regulation-and-safety/prevailing-wage.   



 

Solicitation # EP25/26-013 

PIERCE MEMORIAL STADIUM ATHLETIC IMPROVEMENTS 

201 Mercer Street 

East Providence, Rhode Island 02914 

 

GENERAL CONDITIONS 

 

1. One (1) original, one (1) copy and 1 Thumb Drive of the proposal shall be submitted 

in one (1) sealed envelope to East Providence City Hall, Controllers Office, Room 

103, Attn: Jessica Lamprey, Procurement Specialist, 145 Taunton Ave., East 

Providence, RI  02914 no later than Tuesday, July 14, 2026, AT 11:00AM. The 

bids will be publicly opened and recorded on the same day at East Providence City 

Hall in Conference Room A.  Bids received with a time of 11:01 AM or later will be 

rejected. 

2. A mandatory pre-bid conference for this project will be conducted at the Pierce 

Memorial Stadium at 201 Mercer Street in East Providence, RI on Monday, 

June 29, 2026 at 1:00pm. 

3. All bid envelopes must be clearly marked: 

 

   ATTN. JESSICA LAMPREY, PROCUREMENT SPECIALIST 

   BID: EP25/26-013  

   PIERCE MEMORIAL STADIUM ATHLETIC IMPROVEMENTS 

   EAST PROVIDENCE, RI 

 

4. All bids submitted must be accompanied by a “BID BOND” or certified check 

equaling 5% of the vendor amount involved, per Section 6.0 Contract Security in the 

Standard Instructions for Bidders. Certified checks for the bid bond can be made out 

to the City of East Providence. 

5. All bids received will be processed in accordance with existing procurements and 

bidding procedures. 

6. The City of East Providence, or their designee reserves the right to accept or reject 

any bid. 

7. A performance, labor and material payment bond in the amount of 100% of the 

contract price will be required of the successful bidder, per Section 6.0 Contract 

Security in the Standard Instructions for Bidders. The bidder shall furnish bonds 

covering the faithful performance of the contract and payment of all obligations 

arising there under. Bonds must be secured through a surety company licensed to do 

business in the state of Rhode Island, providing a cost for the bonds separate from 

the contract price. 

8. The Contractor shall pay prevailing wages as required by law. Contractor shall also 

maintain such Public Liability, Property Damage and Workers Compensation 

Insurance as shall protect him, his subcontractors, the City of East Providence and its 

agents from claims for damages for personal injury, including accidental death, as 

well as from claims from property damages which may arise from operations under 

this contract. 

9. The Contractor shall furnish and cause to be delivered all the materials, which are to 

be new, and of the best quality of their several kinds, and labor which is to be 

performed in the most thorough and workmanlike manner. 

 



 

10. Any and all Bidder’s questions shall be submitted via email to the following: 

• Jessica Lamprey, Procurement Specialist - jlamprey@eastprovidenceri.gov 

• Dan Borges, DPW Director - dborges@eastprovidenceri.gov 

• Jenna Rioux, Project Engineer - Email: jrioux@parecorp.com 

11. Contractor’s deadline for submission of questions is Thursday, July 2, 2026. 

Addenda, if any, shall be issued by the Owner’s Representative through email 

to the undersigned Bidders by end of the day on Tuesday, July 7, 2026. 

12. The Owner will retain 10% of the amount billed by the Contractor on each invoice 

until substantial completion of the project, then the Owner will retain 5% of the 

amount billed by the Contractor on each invoice until final completion. Following 

final completion and completion of punch list items, the retainage will be paid to the 

Contractor. 

13. By submission of this Bid, each Bidder and each person signing on behalf of any 

Bidders certifies, that to the best of the party’s knowledge and belief: (a) the prices 

in this Bid have been arrived at independently without collusion, consultation, 

communication or agreement, for the purpose of restricting competition, as to any 

matter relating to such prices, with any other Bidder or with any competitor, (b) 

unless otherwise required by the law, the prices that have been quoted in this Bid 

have not knowingly been disclosed by the Bidder, and will not knowingly be 

disclosed  by the Bidder prior to opening, directly or indirectly, to any other Bidder 

or to any competitor; and (c) no attempt has been made or will be made by the 

Bidder to induce any other person, partnership or corporation to submit or not to 

submit a Bid for the purpose of restricting competition. 

14. The undersigned has carefully examined all Contract Documents, has inspected the 

actual location of Work together with the local sources of supply, is satisfied with all 

quantities and conditions, and understands that in signing this Proposal, all rights to 

plead any misunderstanding regarding the same are waived. 

15. Equal Employment Opportunity. The Contractor agrees to comply with Executive 

Order 11246, as amended by Executive Order 11375, and as supplemented in 

Department of labor regulations (41 CFR 60). 

16. Copeland "anti-kickback" Act. The Contractor agrees to comply with the Act (18 

USC 874) and implementing regulations (29 CFR part 3). 

17. The Contractor agrees to include in all bid documents and requests for proposals 

compliancy with the requirements of the Build America, Buy America (BABA) Act, 

41 USC 8301 note, and all applicable rules and notices, as may be amended. 

Additionally, in accordance with section 215 of the Clean Water Act (33 USC 1251 

et seq.) and implementing EPA regulations, the Contractor agrees that preference 

will be given to domestic construction materials by the contractor, subcontractors, 

materialmen, and suppliers in the performance of this agreement. 

18. Prevailing wage rates and Davis – Bacon Wage Determination Reference Material 

are available online.  The Contractor agrees to comply with 40 USC 276a to 276a – 

7 and 29 CFR part 5. 

19. Contract Work Hours and Safety Standards Act. The Contractor agrees to comply 

with sections 103 and 107 of the Act (40 USC 327 – 330) and 29 CFR part 5. 

 

 

 



 

City of East Providence 

60 Commercial Way, East Providence, RI 

 

Pierce Memorial Stadium 

Athletic Improvements 
Specification information for prospective bidders 

 

*Mandatory pre-bid walk through – Monday, June 29 @ 1:00pm – 

Pierce Memorial Stadium.  

 

1. SCOPE 

 

The work to be done under this contract consists of furnishing labor, equipment and 

materials necessary to complete the Pierce Memorial Stadium Athletic Improvements 

project. 

  

• Work included on the project plans entitled “Pierce Memorial Stadium 

Athletic Improvements” prepared by Pare Corporation dated June 18, 2026.  

• The Contractor shall adhere to all Specifications included in the Contract 

Documents prepared for this project dated June 18, 2026. 

• Include warranty and maintenance on the natural turf field in accordance with 

32 18 23.26 – Natural Grass Athletic Fields. 

• Include warranty on the hot mix asphalt in accordance with 32 12 17 – 

Resilient Track Surface. 

• Include warranty and maintenance on the track surfacing in accordance with 

32 18 23.33 – Resilient Track Surface. 

• Include warranty and maintenance on the entire irrigation system in 

accordance with 32 84 10 – Design-Build Irrigation System. 

 

2. INTENT 

 

Substantial Completion of all work shall be completed by November 30, 2026, with 

the exception of the rubber track surfacing and striping.  Final completion of the 

rubber track surfacing, striping, and all other work shall be completed by May 30, 

2027, excluding maintenance during the warranty period.  

 

3. MINIMUM REQUIREMENTS 
 

Bidders shall meet the following minimum experience requirements, which are also 

included in the project specifications.  Proof of experience shall be provided per 

project specifications, including reference project name, project start and 

completion date, contact name, address, and telephone number for each project 

to enable such data to be validated prior to Contract Award. 

 

 

 



 

• 32 18 23.26 – Natural Grass Athletic Fields, in order to be considered for 

installation of the athletic field work: 

a. Selected installer must have installed a minimum of ten (10) outdoor 

natural grass athletic fields of 30,000 SF or greater of the general type and 

installation process within the last four (4) year period.   

b. Selected installer’s key staff and equipment operators must have a 

minimum of three (3) years of outdoor natural grass athletic field 

construction experience from one company. Combining work to meet the 

experience criteria will not be allowed.   

 

• 32 12 17 – Hot Mix Asphalt, in order to be considered for installation of the track 

hot mix asphalt:  

a. Track paving crew shall have a demonstrated history of successfully 

paving running tracks. Crew leaders and all laborers shall have paved at 

least five (5) running tracks in the last three (3) year period. 

 

• 32 18 23.33 – Resilient Track Surface, in order to be considered for installation of 

the track surfacing:  

a. Track surfacing shall be performed by an experience specialty firm which 

shall have laid at least ten (10) track surfaces of the type and installation 

process as specified within the last three-year period. 

b. The applicator of the system must be authorized by the manufacturer. 

 

• 32 84 10 – Design-Build Irrigation System, in order to be considered for the 

irrigation system design modifications and installation:  

a. Selected installer much have at least five (5) years experience in work of 

the type and size required.   

b. Selected installer must provide three references for work of this type and 

size. 

 

4. SUBSTITUTION 
 

After the contract has been awarded, should this contractor desire to substitute 

another make or material other than those specified, he shall apply in writing to the 

Director of Public Works, City of East Providence, for such permission and state the 

reason for requesting the substitution and the credit involved by the use of such 

substitution. The acceptance of any material or product shall in no way relieve this 

contractor of any of their responsibilities for meeting all of the requirements of the 

specification and shall not prevent subsequent rejection of such material or product if 

later it is found to be defective. In the event that any structural changes are required 

because of the installation of any approved substitutions, the cost of those changes 

shall be borne by this contractor. 

 

5. COORDINATION 

 
This contractor shall keep themselves fully informed as to all phases of work progress 

and shall make arrangements with necessary sub-contractors sufficiently in advance 

of work so that work will progress without delay. They shall also furnish any and all 



 

materials needed by sub-contractors that are not normally part of their 

responsibilities. 

 

6. SUPERVISION 

 
This contractor shall retain the services of a competent foreman and they shall remain 

constantly at the site of the work while work is performed. 
 

7. PROTECTION 

 
This contractor shall at all times protect their work and materials from injury and loss 

by others. Such loss or injury occurring shall be made good without expense to the 

City of East Providence. 

 

8. GUARANTEE 

 
Before the completion of the work outlined is finally accepted, this contractor shall 

give the City of East Providence a written guarantee to make good to the satisfaction 

of the City of East Providence and at no expense to the owners, any defect of material 

or workmanship which shall become apparent during the period of one year from the 

completion an acceptance by the City of East Providence. 
 

    9. GENERAL 

 
All materials, scrap and salvage, are to be removed from job without cost to the City 

of East Providence and the buildings and grounds made safe and clean. Respect to 

grounds and buildings shall prevail.  The Contractor is responsible to secure the work 

area with temporary fencing at the end of each workday. Materials shall not be 

stockpiled outside the limit of disturbance or prohibit use of the existing athletic 

facilities.  

 

Bidder’s submitted total price shall include all labor and materials, all necessary 

insurances. Prevailing wages will apply. Any and all permits, as required by law, 

must be submitted to the City of East Providence prior to starting this project. 



Solicitation #:  EP25/26-013   
 

Solicitation Title: Pierce Memorial Stadium Athletic Improvements  
 

 

BID FORM 
 

To:  East Providence City Hall 

  Controllers Office, Room 103 

  Attn: Jessica Lamprey, Procurement Specialist  

  145 Taunton Avenue, East Providence, RI 02914 

 

Project:  Pierce Memorial Stadium Athletic Improvements 

201 Mercer Street, East Providence RI, 02914 

Assessors Map 17, Lot 22-001 

 

Bidder:   

Legal name of entity 

Address 

Contact name Contact email 

Contact telephone Contact fax 

 

1. BASE BID PRICE 

The Bidder submits this bid proposal to perform all of the work (including labor and materials) as described 

in the solicitation for this Base Bid Price, (including the costs for all Allowances, Bonds, and Addenda): 

 (Base Bid Price in figures printed electronically, typed, or handwritten legibly in ink)  

(Base Bid Price in words electronically, typed, or handwritten legibly in ink) 

$  

 
 



Solicitation #:  EP25/26-013   
 

Solicitation Title: Pierce Memorial Stadium Athletic Improvements  
 

 

• ALLOWANCES 

The Base Bid Price includes the costs for the following Allowances:  

1. Plantings $15,000.00 

a. The Contractor shall include in his Base Bid the installation of the 

Plantings for the landscape area around the flagpole. This cost does 

not include any Sod or Seed for the remaining site. No amount other 

than the Allowance provided by the Contractor will be paid by the 

Owner for Plantings. 

 TOTAL ALLOWANCES $15,000.00 

 

• BONDS 

The Base Bid Price includes the costs for all Bid and Payment and Performance Bonds required by the 

solicitation. 

 

• ADDENDA 

The Bidder has examined the entire solicitation (including the following Addenda), and the Base Bid Price 

includes the costs of any modifications required by the Addenda. 

 

All Addenda must be acknowledged. 

Addendum No. ____, dated ______________ 

Addendum No. ____, dated ______________ 

Addendum No. ____, dated ______________ 

Addendum No. ____, dated ______________ 

Addendum No. ____, dated ______________ 

 

2. ALTERNATES  

The Bidder submits these predetermined Amounts for any Additions/Subtractions to the Base Bid Price to 

perform the work described in these Alternatives as selected and approved in advance by the Owner. These 

predetermined Amounts shall include all costs, including labor, materials, services, regulatory compliance, 

overhead, and profit. 

 

 

 

 

 



Solicitation #:  EP25/26-013   
 

Solicitation Title: Pierce Memorial Stadium Athletic Improvements  
 

 

1. ADD Exterior Channel Drain: The Contractor shall install a channel drain on the exterior of the 

track in the locations depicted on the Contract Documents. Base Bid excludes the exterior channel 

drain and only includes the channel drain and slot drain on the interior of the track. 

 (Amount in figures printed electronically, typed, or handwritten legibly in ink)  

(Amount in words electronically, typed, or handwritten legibly in ink) 
 

 

2. ADD Removable Shade Structure Poles and Canopy: The Contractor shall provide the ten poles 

and shade canopy.  Base bid only includes installation of the concrete footings, sleeves, and caps 

for the removable shade structure, and excludes the ten poles and shade canopy.  

 (Amount in figures printed electronically, typed, or handwritten legibly in ink)  

(Amount in words electronically, typed, or handwritten legibly in ink) 
 

3. ADD Concrete Pad for Storage Sheds: The Contractor shall furnish and install a 16.0’ x 21.0’ 

concrete pad for storage sheds on the southeastern side of the track, grade the earth around the 

concrete pad, and loam & seed disturbed areas.  Base bid does not include any work in this area.  

 (Amount in figures printed electronically, typed, or handwritten legibly in ink)  

(Amount in words electronically, typed, or handwritten legibly in ink) 
 

$  

 
 

$  

 
 

$  

 
 



Solicitation #:  EP25/26-013   
 

Solicitation Title: Pierce Memorial Stadium Athletic Improvements  
 

 

4. ADD Bleacher Railings: The Contractor shall install new railings for the bleachers as depicted on 

the Contract Documents. Base Bid does not include any work associated with the bleacher railings 

as indicated on the construction drawings. 

 (Amount in figures printed electronically, typed, or handwritten legibly in ink)  

(Amount in words electronically, typed, or handwritten legibly in ink) 
 

3. UNIT PRICES  

The Bidder submits these predetermined Unit Prices as the Basis for any change orders approved in 

advance by the State. These Unit Prices include all costs, including labor, materials, services, regulatory 

compliance, overhead, and profit. 

 

1. Storage Shed: Contractor shall provide a unit price for the cost and installation of one storage unit, 

size 10’x15’, manufactured by Miller Buildings or approved equivalent.  The cost for the grading 

and concrete pad for the storage units shall be included as an add alternate and not included in 

this unit price.  

 (Unit Price in EACH in figures printed electronically, typed, or handwritten legibly in ink)  

(Unit Price in EACH in words electronically, typed, or handwritten legibly in ink) 
 
 

2. Sod: Contractor shall provide a unit price for the cost and installation of sod per square yard.  

 (Unit Price in SQUARE YARDS in figures printed electronically, typed, or handwritten legibly in ink)  

(Unit Price in SQUARE YARDS in words electronically, typed, or handwritten legibly in ink) 

$  

 
 

$  

 
 

$  

 
 



Solicitation #:  EP25/26-013   
 

Solicitation Title: Pierce Memorial Stadium Athletic Improvements  
 

 

3. Seed: Contractor shall provide a unit price for the cost and installation of seed per square yard.  

 (Unit Price in SQUARE YARDS in figures printed electronically, typed, or handwritten legibly in ink)  

(Unit Price in SQUARE YARDS in words electronically, typed, or handwritten legibly in ink) 
 

 

 

4. CONTRACT TIME 

The Bidder offers to perform the work in accordance with the timeline specified below: 

• Start of Submittals ...................................................... 10 calendar days before start of Construction 

• Start of onsite Construction ........................................................................................ August 3, 2026  

• Substantial Completion ...................................................................................... November 30, 2026 

• Final Track Surfacing Completion ................................................................................ May 30, 2027 

 

5. LIQUIDATED DAMAGES  

The successful bidder awarded a contract pursuant to this solicitation shall be liable for and pay the City of 

East Providence, as liquidated damages and not as a penalty, the following amount for each calendar day 

of delay beyond the date for substantial completion, as determined in the sole discretion of the City of East 

Providence:  

• Two Hundred Fifty Dollars ($250.00) per day beyond Substantial Completion. 

• Five Hundred Dollars ($500.00) per day beyond Final Completion. 

  

$  
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BID FORM SIGNATURE(S)  
 
This bid proposal is irrevocable for 90 days from the bid proposal submission deadline.  

 

If the Bidder is determined to be the successful bidder pursuant to this solicitation, the bidder will 

promptly: (i) comply with each of the requirements of the Tentative Letter of Award; and (ii) 

commence and diligently pursue the work upon issuance and receipt of the purchase order from 

the State and authorization from the user agency. 

 

The person signing below certifies that he or she has been duly authorized to execute and submit 

this bid proposal on behalf of the Bidder. 

  

BIDDER 

Date: 

  

  Name of Bidder 

 Signature in ink 

 Printed name and title of person signing on behalf of Bidder 
 

# 
 Bidder’s Contractor Registration Number 

 



PLEASE COMPLETE THIS FORM AND SUBMIT WITH YOUR BID 
 

MBE/WBE PARTICIPATION AFFIDAVIT 

Item Description (as seen on RFP): 

Prime Bidder: 

Prime Bidder (Company) Phone Number: 

Prime Bidder (Company) Zip Code: 

Which one of the following describes your business’ status in terms of Minority and/or Woman-Owned Business Enterprise 
certification with the State of Rhode Island? _____MBE _____WBE _____Neither MBE nor WBE 

By initialing the following sections and signing the bottom of this document in my capacity as the contractor or an 
authorized representative of contractor, I make this Affidavit: 

It is the policy of the City of East Providence that minority business enterprises (MBEs) and women business enterprises (WBEs) 
should have the maximum opportunity to participate in procurements and projects as prime contractors and vendors. Pursuant to Sec. 
21-52 of the Providence Code of Ordinances and Chapter 31-14 et seq. of the Rhode Island General Laws (as amended), MBE and 
WBE participation goals apply to contracts. 

The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value. 
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid 
value. The goal for combined MBE/WBE participation is 20% of the total bid value. 

I acknowledge the City of East Providence’s goals of supporting MBE/WBE certified businesses. Initial _____  

Are you subcontracting with other parties on this project: Yes ___ No ____ if yes fill out page 2, Subcontractor Disclosure Form. 

Are you using any subcontractors on this job and not meeting the 20% MBE/WBE participation goal: Yes ____ No ____ if yes fill 
out page 3, MBE/WBE Waiver Request Form. 

If awarded the contract, I understand that my company must submit to the Minority and Women’s Business Coordinator at the City of 
East Providence (MBE/WBE Office), copies of all executed agreements with the subcontractor(s) being utilized to achieve the 
participation goals and other requirements of the RI General Laws. I understand that these documents must be submitted prior to 
the issuance of a notice to proceed. Initial_______ 

I understand that, if awarded the contract, my firm must submit to the MBE/WBE Office canceled checks and reports 
required by the MBE/WBE Office on a quarterly basis verifying payments to the subcontractors(s) utilized on the contract. 
Initial 

If I am awarded this contract and find that I am unable to utilize the subcontractor(s) identified in my Statement of Intent, I understand 
that I must substitute another certified MBE and WBE firm(s) to meet the participation goals. I understand that I may not make a 
substitution until I have obtained the written approval of the MBE/WBE Office. Initial_________  

If awarded this contract, I understand that authorized representatives of the City of East Providence may examine the books, 
records and files of my firm from time to time, to the extent that such material is relevant to a determination of whether my 
firm is complying with the City’s MBE/WBE participation requirements. Initial _________  

I do solemnly declare and affirm under the penalty of perjury that the contents of the foregoing Affidavit are true and correct 
to the best of my knowledge, information and belief. 

Signature of Bidder _______________________________________ Printed Name 

Company Name __________________________________________ Date 



 
SUBCONTRACTOR DISCLOSURE FORM 

Fill out this form only if you WILL SUBCONTRACT with other parties. If you will not subcontract any 
portion of the proposed bid, do not fill out this form. 

Prime Bidder: ______________________________________  Primary NAICS Code: 

Item Description (as seen on RFP):Please List all Subcontractors below. Include the total dollar value that you propose to 
share with each subcontractor and the dollar amount to be subcontracted. Please check off MBE and WBE where applicable. 
The directory of all state-certified MBE/WBE firms is located at www.mbe.ri.gov. Business NAICS codes can be found at 
http://www.naics.como/search/ 

 

Proposed Subcontractor MBE WBE Primary  
NAICS Code 

Date of  

Mobilization 

$ Value of Subcontract 

     $  

     $  

     $  

     $  

     $  

     $  

A. MBE SUBCONTRACTED AMOUNT: $  

B. WBE SUBCONTRACTED AMOUNT: $  

C. NON MBE WBE SUBCONTRACTED AMOUNT: $  

D. DOLLAR AMOUNT OF WORK DONE BY THE PRIME CONTRACTOR: $  

E. TOTAL AMOUNT OF BID (SUM OF A, B, C & D): $  

F. PERCENTAGE OF BID SUBCONTRACTED TO MBEs 
AND WBEs. (Add A and B. Divide by E and multiply by 100). 

 % 

 

Please read and initial the following statement acknowledging you understand. 

If the percentage of the total amount of the bid being awarded to MBE or WBE vendors is less than 20% (Box F) and the 
prime contractor is NOT a Rhode Island State-certified MBE or WBE, you must fill out the MBE/WBE WAIVER 
REQUEST FORM for consideration by City of East Providence MBE/WBE Outreach Director. 
Initial 

Signature of Prime Contractor Printed Name Date Signed 



PLEASE COMPLETE THIS FORM AND SUBMIT WITH YOUR BID 
 

MBE/WBE WAIVER REQUEST FORM 

Fill out this form only if you are using subcontractors and did not meet the 20% MBE/WBE participation goal. MBE or 
WBE Prime Bidders that are certified by the State of Rhode Island are NOT REQUIRED to fill out this form. 
 
Submit this form to the City of East Providence MBE/WBE Outreach Director, Elmer Carvalho-Pina at 
epina@eastprovidenceri.gov  and Procurement Specialist, Jessica Lamprey at jlamprey@eastprovidenceri.gov for review with 
your bid submission. 
 
This waiver applies only to the current bid which you are submitting to the City of Providence and does not apply to other 
bids your company may submit for in the future. 

Prime Bidder: ______________________________________________________________________________________ 

Company Trade: ____________________________________________________________________________________ 

Item Description (as seen on RFP):______________________________________________________________________ 

To receive a waiver, you must list the certified MBE and/or WBE companies you contacted, the name of the primary individual 
with whom you interacted and the reason the MBE/WBE company could not participate in the project. 

MBE/WBE  
Company name 

Individual's 
 Name Company Trade Why did you choose not to 

 work with this company? 

        

        

        

        

        

 

I acknowledge the City of East Providence’s goal of a combined MBE/WBE participation is 20% of the total bid value. I am 
requesting a waiver of _____% MBE/WBE (20% minus the Value of Box F on the Subcontractor Disclosure Form). If an 
opportunity is identified to subcontract any task associated with the fulfillment of this contract, a good faith effort will be made 
to select MBE/WBE certified businesses as partners. 

______________________________  __________________________________     _____________________ 
Signature of Prime Contractor  Printed Name          Date Signed 
 
 

     _______________________________ _________________________________       _____________________ 
     Signature of City of East Providence  Printed Name of City of East Providence       Date Signed 
     MBE/WBE Outreach Director  MBE/WBE Outreach Director 



PLEASE COMPLETE THIS FORM AND SUBMIT WITH YOUR BID 
 

 

ANTI-COLLUSION DECLARATION 

The Bidder, by virtue of issuing a Bid certifies that Bidder has not divulged, discussed or compared the Bid 
with other Bidders and has not colluded with any other Bidder of parties to a Bid whomsoever. Bidder 
further certifies and agrees that premiums, rebates or gratuities are prohibited whether with, prior to, or 
after any delivery of material or services. Any such violation will result in the cancellation of this contract 
and the removal of offending parties from all Bid lists. 

CONFLICT OF INTEREST 

The Bidder and all sub-contractors shall disclose in writing as part of their Bid any possible or potential 
conflicts of interest which are known to, or reasonably should be known to the Bidder or sub-contractors, 
which may exist between their firms and the City of East Providence. 

All Bidders and their subcontractors and business partners must disclose with their Bid, the name of any 
officer, director, agent or employee who is also an employee or family member of an employee of the City 
of East Providence. 

Further, the Bidder must disclose the name of any City of East Providence employee or family member or 
any elected official who owns, directly or indirectly, an investment or other proprietary interest, in the firm 
or any of its parent company, subsidiaries or affiliates. 

The Bidder and all sub-contractors and business partners shall disclose in writing as part of their Bid, any 
familial, personal or business relationships between members of Bidders, sub-contractor's or business 
partner's firms and members of the City of East Providence, whether or not there is any belief that the 
relationship might constitute a possible conflict of interests. 

BIDDING FIRM: 

SIGNATURE: DATE: 

PRINT NAME: TITLE: 



 

City of East Providence 
Attn: Procurement Specialist 

ELECTRONIC BID DOCUMENT NOTIFICATION OF RECEIPT 

In order to compile a complete listing of all recipients of the initial bid package please return 
this completed form by e-mail to Controllers@eastprovidenceri.gov 

It is the responsibility of all potential bidders to ensure any and all addenda are downloaded from 
the City website  https://eastprovidenceri.gov/rfp 

The undersigned hereby acknowledges electronic receipt of the bid documents for the 
procurement specified below. 

From: 

Company Name: 

Contact Name: 

Phone Number: 

Fax Number: 

Email Address: 

Bid No.: 

Title of Specification received: 

Date  
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SECTION 01 10 00 - SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings, General Provisions of the Contract, and Division-01 Specification Sections apply to the 
work of this Section. 

1.2 PROJECT IDENTIFICATION 

A. General: Project name is Pierce Memorial Stadium Athletic Improvements. 

B. Contract Documents: The work to be performed under this Contract is shown in the Contract 
Documents prepared by Pare Corporation. 

1.3 SUMMARY OF WORK 

A. The work required by these specifications shall include furnishing all labor, skill, supervision, tools, 
construction plant, equipment and materials, and performing all operations necessary to properly 
complete contract work as shown on the Drawings, as mentioned in these specifications, and as 
evidently required, to the complete satisfaction of the Owner and the Engineer. 

B. The work, in general, consists of the following: 
1. Survey and stake the limit of disturbance, and location of the sedimentation barriers. 
2. Place sedimentation barriers as shown on the plans and staked in the field.  
3. Install the construction entrance. 
4. Strip and stockpile the top and subsoil as indicated on the plans. 
5. Excavate to subgrade. Use on-site material in areas where fill is required to bring the 

surface to subgrade. 
6. Install stormwater conveyance and collection system. 
7. Install the perforated subdrain piping. 
8. Fine grade subgrade layer as indicated on the plans. Care shall be taken to not over-

compact subgrade layer. 
9. Install the sand gravel fill as specified on the plans. 
10. Install the natural turf and screened loam. 
11. Fine grade athletic field and all disturbed areas. 
12. Excess stockpile material shall be removed and disposed of off-site in accordance with all 

local, state, and federal regulations. 
13. Restore the temporary stockpile area to meet or exceed existing conditions. 
14. Seed or Sod all disturbed areas as indicated on the plans. 
15. Following site stabilization, remove and dispose of all accumulated sediment from 

detention basin. 
16. Clean and flush all drain pipes. 
17. Remove the temporary construction entrance and sedimentation barriers. 
18. Restore areas beneath sedimentation barriers. 

C. The work is located at Pierce Memorial Stadium at 201 Mercer Street in East Providence, Rhode 
Island. 

D. The Contractor shall bid and complete as indicated on the Drawings. 
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E. During construction, inspections will be ongoing and the Contractor shall accommodate the 
Owner’s representatives as necessary. 

F. Coordinate all work with the Owner and maintain the site in a clean, orderly condition during and 
upon completion of work. Include all costs of this coordination, including all premium time wages 
that may be required to meet these requirements, in the Base Bid. 

G. Utility Outages and Shutdown: 
1. Do not disrupt or shut down life safety systems, including but not limited to fire alarm 

system, without 7 days notice to Owner and authorities having jurisdiction. 
2. Prevent accidental disruption of utility services to other facilities. Any and all shutdowns to 

occur during third shift. 
3. Do not disrupt building or lighting control wiring passing through the area of work. 

H. Do not obstruct roadways, sidewalks, or other public ways without permission from the Owner. 

I. Protect all existing surfaces from damages. Any damages to the existing surfaces requiring 
replacement and or repair will be at the Contractor’s expense. 

J. Contractor is responsible for removing all project debris off site daily including all costs associated 
with waste containers and proper disposal of waste. 

K. Contractor shall have all equipment necessary to perform the installation and services including 
tools, staging, lift truck, etc. No City equipment or tools will be available. 

L. In cases where the Specifications and Drawings include the provision for particular work, 
equipment or systems as part of the Contract, but do not completely specify all work incidental to 
such a provision, or do not provide complete detailed designs for all parts of the provision, then 
the Contractor will provide or perform such incidental work or necessary design services using 
generally accepted standards of engineering, material, and construction. All Contractor designs 
shall be approved in writing by the Owner’s Representative prior to proceeding with the work. 

M. Contractor shall supply all required EJCDC forms necessary to complete administrative 
procedures described herein.  

1.4 PERMITS 

A. Work shall not commence on any phase of the work requiring a permit until the permit is obtained. 
All Work shall be performed in accordance with the Rhode Island Department of Environmental 
Management (RIDEM) Rhode Island Pollutant Discharge Elimination System (RIPDES) and 
Underground Injection Control (UIC) Permit issued for the project. 

B. The Contractor shall obtain all other permits and/or traffic control details associated with his work. 
Costs associated with obtaining such permits shall be at the Contractor’s expense. 

C. The Contractor shall become familiar with the requirements of the RIDEM Permit and adhere to 
them in full. 

D. Any fines or penalties resulting from failure to adhere to the requirements of permitting authorities 
shall be paid for by the Contractor at no additional cost to the Owner. 

1.5 ALLOWANCES 

A. Refer to Bid Form. 
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PART 2 - PRODUCTS – NOT USED 

PART 3 - EXECUTION – NOT USED 

END OF SECTION 
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SECTION 01 10 02 - ABBREVIATIONS AND DEFINITIONS 

PART 1 - GENERAL 

1.1 STANDARD SPECIFICATIONS 

A. Wherever a reference is made to any standard specifications, it shall mean the most recent 
specification, code, standard or tentative specification of the organization referred to, and these 
standard specifications shall be considered a part of these Contract Documents to the extent 
indicated. Abbreviations which may be used refer to the following organizations: 

 
1. AA   Aluminum Association 
2. AAMA  Architectural Aluminum Manufacturers Association 
3. AASHTO American Association of State Highway and Transportation Officials 
4. ACI   American Concrete Institute 
5. AIA   American Institute of Architects 
6. AISC  American Institute of Steel Construction 
7. AISI  American Iron and Steel Institute 
8. ANSI  American National Standards Institute 
9. ASTM  American Society for Testing and Materials 
10. AWS  American Welding Society 
11. CCRI  Community College of Rhode Island   
12. NFPA  National Fire Protection Association 
13. OSHA  Occupational Safety and Health Administration 
14. PTI   Post-tensioning Institute 
15. RIDEM  Rhode Island Department of Environmental Management 
16. UL   Underwriter's Laboratory 

1.2 DEFINITIONS 

A. General: A substantial amount of specification language consists of definition of terms found in 
other Contract Documents, including the Drawings. Certain terms used in the Contract 
Documents are defined in this article. Definitions and explanations contained in this section are 
not necessarily either complete or exclusive, but are general for the Work to the extent that they 
are not stated more explicitly in another element of the Contract Documents.  

B. Owner: The City of East Providence is the current Owner of the property and the administrator of 
the Contract. “Owner” as identified in the Contract Documents shall mean the City of East 
Providence.  

C. Engineer: Refers to the Engineer of record, Pare Corporation of Lincoln, Rhode Island and its 
representatives.  

D. Regulatory Agencies: Refers to the following agencies having jurisdiction over all or part of the 
work:  

1. Rhode Island Department of Environmental Management.  

E. Work: Refers to all construction activities associated with the Pierce Memorial Stadium Athletic 
Improvements as specified in the Contract Documents and specified herein.  



PARE CORPORATION  PIERCE STADIUM IMPROVEMENTS 
PARE PROJECT NO. 24072.00 

JUNE 18, 2026 SECTION 01 10 02 100% CD 
PAGE 2 of  2 

 

F. Base Bid: Base Bid shall refer to Lump Sum Bid Price provided by the Contractor on the Bid Form.  

PART 2 - PRODUCTS – NOT USED 

PART 3 - EXECUTION – NOT USED 

END OF SECTION 
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SECTION 01 10 10 – CONTRACT CONSIDERATIONS 
 
 
PART 1 – GENERAL 
 
1.1  SECTION INCLUDES 
 

A. Inspection and testing 
 
B. Layout 
 
C. Schedule of work 
 
D. Application for Payment 
 
E. Change Procedures 

 
1.2  RELATED SECTIONS 
 

A. Owner-Contractor Agreement:  Contract sum/price including allowances.  Bonds and Insurance 
Requirements. 

 
B. Document 01 77 00 - Contract Close Out. 

 
1.3  INSPECTION AND TESTING 
 

A. The Contractor shall be responsible for engaging a testing firm, execution of tests, and reporting 
results as indicated in accordance with these specifications. Coordination with the testing firm is the 
responsibility of the Contractor. Testing costs shall be at the Contractor’s expense.  Additional costs 
to retest failed materials shall be at the sole expense of the Contractor. 

 
B. The Contractor will cooperate with the Owner and provide his agents with the facilities necessary to 

sample and inspect during each phase of construction at no cost to the Owner.  The Contractor shall 
be responsible for all costs associated with retesting areas that have previously failed. 

 
1.4  LAYOUT 
 

A. The Contractor is responsible for layout of the proposed improvements to the lines and grades 
depicted on the Drawings. Contractor shall hire a Professional Land Surveyor Registered in the State 
of Rhode Island to perform all layout services. 

 
B. The Contractor’s land surveyor shall: 

 
1. Identify existing control points on the project site. Surveyor shall make all measurements 

required to establish control on the project site.  
2. Verify layout information depicted on the Drawings and their relation to existing field conditions 

prior to commencing layout of the work.  
3. Establish and maintain a minimum of two permanent benchmarks on the site referenced to 

data established by the control points. 
4. Provide surveys of the subgrade, base course, and final grades as required by the Contract 

Documents. 
 

C. Reference points and benchmarks shall be protected by the Contractor at all times. Damaged 
reference points and benchmarks shall be replaced by the Contractor at no additional expense to 
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the Owner. 
 
1.5  SCHEDULE OF WORK 
  

A. There shall be a preconstruction conference before commencing work with the Owner, Engineer, 
and Contractor. 
 

B. The Contractor shall provide a detailed schedule in accordance with Section 01 32 00 Construction 
Schedules.  

 
1.6  APPLICATIONS FOR PAYMENT 
 
 A. Submit three copies of each application for payment on the form specified by the Owner. Refer to 

EJCDC C-620 Application for Payment. 
 
 B. For each item, provide a column for listing: Item Number; Description of Work; Scheduled Value, 

Previous Applications; Work in Place and Stored Materials under this Application: Authorized 
Change Orders; Total Completed and Stored to Date of Applications; Percentage of Completion; 
Balance to Finish; and Retainage. 

 
 C. Present required information in typewritten form. 
 
 D. Execute certification by signature of authorized officer. 
 
 E. Use data from approved values.  Provide dollar value in each column for each line item for portion 

of work performed and for stored Products. 
 
 F. List each authorized Change Order as an extension on continuation sheet, listing Change Order 

number and dollar amount as for an original item of Work. 
 
 G. Prepare Application for Final Payment as specified in Section 01 77 00 - Contract Closeout. 

H. Contractor shall provide Certified Payroll indicating that all Contractors and Subcontractors are 
compensated in conformance with the Davis-Bacon Act and Prevailing Wage Law. This 
information shall be provided with each payment requisition. Payment will not be made without 
this information. 

 
1.7  CHANGE PROCEDURES 
 
 A. The Owner will advise of minor changes in the Work not involving an adjustment to Contract 

Sum/Price or Contract Time as authorized by the Owner, by issuing written supplemental 
instructions. 

 
 B. The Owner may issue a Notice of Change which includes a detailed description of a proposed 

change with supplementary or revised Drawings and specifications, a change in Contract Time for 
executing the change with a stipulation of any overtime work required and the period of time during 
which the requested price will be considered valid.  Contractor will prepare and submit an estimate 
within 5 business days. 

 
 C. The Contractor may propose a change by submitting request for change to the Owner, describing 

the proposed change and its full effect on the Work.  Include a statement describing the reason for 
the change, and the effect on the Contract Sum/Price and Contract Time with full documentation 
and a statement describing the effect on Work by separate or other contractors.  Document any 
requested substitutions. No change will be allowed except under written approval and Notice of 
Change of the Owner. Verbal orders are not binding. 
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 D. Stipulated Sum/Price Change Order:  Based on Notice of Change and Contractor's estimated price 

quotation. 
 
 E. Unit Price Change Order:  For pre-determined unit prices and quantities, the Change Order will be 

executed on a fixed unit price basis.  For unit costs or quantities of units of work which are not pre-
determined, execute Work under a Work Directive Change.  Changes in Contract Sum/Price or 
Contract Time will be computed as specified for Time and Material Change Order. 

 
 F. Work Directive Change:  The Owner may issue a directive, on EJCDC C-940 Work Directive 

Change, or other form issued by Owner, signed by the Owner, instructing the Contractor to proceed 
with a change in the Work, for subsequent inclusion in a Change Order.  Document will describe 
changes in the Work, and designate method of determining any change in Contract Sum/Price or 
Contract Time.  Promptly execute the change. 

 
 G. Time and Material Change Order:  Submit itemized account and supporting data after completion of 

change, within time limits indicated in the Conditions of the Contract.  The Owner shall determine 
the change allowable in Contract Sum/Price and Contract Time as provided in the Contract 
Documents. 

 
 H. Maintain detailed records of work done on Time and Material basis.  Provide full information required 

for evaluation of proposed changes, and to substantiate costs for changes in the Work. 
 
 I. Change Order Forms:  EJCDC C-941 Change Order or form issued by Owner. 
 
 J. Execution of Change Orders:  The Owner will issue Change Orders for signature of parties as 

provided in the Conditions of the Contract. 
 
 
PART 2 – PRODUCTS 
 
  Not Used 
 
 
PART 3 – EXECUTION 
 
  Not Used 
 
 

END OF SECTION 
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SECTION 01 31 00 – PROJECT MEETINGS 
 
 
PART 1 – GENERAL 
 
1.1  REQUIREMENTS INCLUDED 
 

A. The Owner or the Owner’s Representative shall schedule and administer the preconstruction 
conference.  The Owner shall: 

 
1. Prepare the agenda for the meeting. 
2. Notify all parties required to attend meeting. 
3. Make physical arrangements for meeting. 
4. Preside at meeting. 
5. Record the minutes, including significant proceedings and decisions. 
6. Reproduce and distribute copies of minutes within seven (7) calendar days after the 

meeting to participants in the meeting and other parties affected by decisions made at the 
meeting. 

 
B. The Owner or the Owner’s Representative shall schedule and administer periodic progress 

meetings, and specially called meetings throughout the progress of the work.   The Owner shall: 
 

1. Prepare agenda for meetings. 
2. Make physical arrangements for meetings. 
3. Preside at meetings. 
4. Record the minutes, including significant proceedings and decisions. 
5. Reproduce and distribute copies of minutes within seven (7) calendar days after each 

meeting to participants in the meeting and other parties affected by decisions made at the 
meeting.  

 
C. Representatives of Contractors, Subcontractors and suppliers attending meetings shall be 

qualified and authorized to act on behalf of the entity each represents. 
 
1.2 PRE-CONSTRUCTION CONFERENCE 
 

A. Attendance: 
 

1. Owner. 
2. Engineer and/or representative. 
3. Contractor's superintendent. 
4. Major Subcontractors. 
5. Major suppliers. 
6. Others as appropriate. 

 
B. Suggested Agenda: 

 
1. Distribution and discussion of 

a. List of major Subcontractors and suppliers. 
b. Projected construction schedules. 

2. Critical work sequencing. 
3. Major equipment deliveries and priorities. 
4. Project coordination. 

a. Designation of responsible personnel. 
5. Procedures and processing of: 
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a. Field decisions. 
b. Proposal requests. 
c. Submittals. 
d. Change orders. 
e. Applications for payment. 

6. Adequacy of distribution of Contract Documents. 
7. Procedures for maintaining record documents. 
8. Use of premises: 

a. Office, work and storage areas. 
b. Owner's requirements. 

9. Construction facilities, controls and construction aids. 
10. Traffic Maintenance Plan. 
11. Temporary utilities. 
12. Safety and first-aid procedures. 
13. Security procedures. 
14. Housekeeping procedures. 
15. Place, date and time for regular progress meetings. 

 
1.3 PROGRESS MEETINGS 
 

A. Conduct regular scheduled progress meetings at place, dates and times agreed upon at Pre-
Construction Conference. 

 
B. Conduct additional meetings as progress of the work dictates. 
 
C. Attendance: 

 
1. Engineer and his professional consultants as needed. 
2. Owner or representative, when required. 
3. Contractor's superintendent. 
4. Subcontractors as appropriate to the agenda. 
5. Suppliers as appropriate to the agenda. 
6. Others. 

 
D. Suggested Agenda: 

 
1. Review approval of minutes of previous meeting. 
2. Review of work progress since previous meeting. 
3. Field observations, problems, and conflicts. 
4. Problems which impede construction schedule. 
5. Review of off-site fabrication, delivery schedules. 
6. Corrective measures and procedures to regain projected schedule. 
7. Revisions to construction schedule. 
8. Progress schedule during succeeding work period. 
9. Maintenance of quality standards. 
10. Pending changes and substitutions. 
11. Coordination of schedules. 
12. Review submittal schedules; expedite as required. 
13. Review proposed changes for: 

a. Effect on construction schedule and on completion date. 
b. Effect on subcontracts of the project. 

14. Other business. 
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PART 2 – PRODUCTS 
 

Not Used 
     
 
PART 3 – EXECUTION  
 

Not Used 
 
 
 
 

END OF SECTION 
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SECTION 01 32 00 – CONSTRUCTION SCHEDULES 
 
 
PART 1 – GENERAL 
 
1.1 REQUIREMENTS INCLUDED 
 

A. At least five (5) calendar days before the scheduled Pre-Construction Conference, prepare and 
submit to the Owner the initial construction schedule for the work, with subschedules, if required, 
of related activities, which are essential to its progress. 

 
B. Submit revised progress schedules with the submission of each payment request. 
 
C. Coordinate the schedule with the City of East Providence. The Contractor is required to work 

around the scheduling requirements of the City of East Providence at no additional expense to 
the Owner. 

 
D. Work at night, on Sundays or major holidays will not be permitted without the Owner’s written 

permission except in case of emergency. If night work is required, the Contractor shall provide, 
at his own expense, all lighting, safety and other facilities required to properly execute the Work.   

 
E. The Contractor is made aware that the project site is adjacent to residential properties. Contractor 

shall complete work within the hours allowed by the City of East Providence Ordinance.  

F. Should any activity not be completed within 14 days of the stated scheduled date, the Contractor 
shall provide the Owner with a revised schedule and plan depicting details on how the work will 
be completed to comply with the original schedule completion date. The Contractor is responsible 
to provide adjustments to this schedule for all instances during the project at no additional cost to 
the Owner. 

G. The Owner will not be responsible for additional costs incurred by the Contractor for expediting 
completion of any work including work that is completed beyond the scheduled completion date. 

 
 
1.2     FORM OF SCHEDULES 
 

A. Prepare schedules using Microsoft Project or Primavera Project Planner in the form of a 
horizontal bar chart. 

 
B. Provide a separate horizontal bar for each item of work. 
 
C. Horizontal Time Scale: Identify the first workday of each week. 
 
D. Scale and Spacing: To allow space for notations and future revisions. 
 
E. Minimum Sheet Size: 8-1/2" by 11". 

 
1.3 CONTENT OF SCHEDULES 
 

A.  Construction Progress Schedule: Include the following: 
 

1. The name of the project and name and address of the Contractor. 
2. The name and address of the Owner. 
3. Date indicating the end of the construction period being reported. 



PARE CORPORATION  PIERCE STADIUM IMPROVEMENTS 
PARE PROJECT NO. 24072.00 

 

JUNE 18, 2026 SECTION 01 32 00 100% CD 
PAGE 2 of  3 

 

4. Legend showing a solid line representing estimated construction and a dotted line 
representing actual construction. 

5. Columns showing the percentage of the total contract of each item, the percentage of 
completion to date of each item and the weighted percentage of completion of each item 
to the project as a whole. 

6. Starting and completion dates of the contract. 
7. Projected percentage of completion for each item, as of the first day of each month. 

 
B. Submittals Schedule for Shop Drawings, Product Data and Samples: Show the following: 

 
1. The dates for Contractor's submittals. 
2. The dates reviewed submittals will be required from the Engineer. 

 
1.4 MONTHLY PROGRESS REPORTS 

 
A. Indicate progress of each activity to date of submission. 
 
B. Show changes occurring since previous submission of schedule: 

 
1. Major changes in scope. 
2. Activities modified since previous submission. 
3. Revised projections of progress and completion. 
4. Other identifiable changes. 

 
C. Provide a narrative report as needed to define: 

 
1. Problem areas, anticipated delays, and the impact on the schedule. 
2. Corrective action recommended, and its effect. 
3. The effect of changes on schedules of other prime Contractors. 

 
1.5 SUBMISSIONS 

 
A. Submit initial schedule at least five (5) calendar days before the scheduled Pre-Construction 

Conference. 
 

1. The Owner will review schedule prior to the scheduled Pre-Construction Conference. 
2. If required, resubmit within five (5) calendar days after return of review copy. 

 
B. Submit revised progress schedules every two weeks and with each application for payment. 
 
C. Submit the number of reproductions which the Owner requires, plus three (3) copies. 

 
1.6  DISTRIBUTION 
 

A.  Distribute copies of the reviewed schedules to: 
 

1.    Job site file. 
2. Subcontractors. 
3. Other concerned parties. 

 
B.  Instruct recipients to report promptly to the Contractor, in writing, any problems anticipated by the 

projections shown in the schedules. 
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PART 2 – PRODUCTS  
 

Not Used 
     
 
PART 3 – EXECUTION  
 

Not Used 
 
 
 

END OF SECTION 
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SECTION 01 33 00 – SUBMITTALS 
 
 
PART 1 – GENERAL 
     
1.1 RELATED DOCUMENTS 
 

A. Drawings, and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 of the Rhode Island Department of Transportation Standard 
Specifications Sections, apply to this section. 

     
1.2 DESCRIPTION OF REQUIREMENTS 
     

A. General:  This section specifies procedural requirements for non-administrative submittals 
including shop drawings, product data, samples and other miscellaneous work-related 
submittals.  Shop drawings, product data, samples and other work-related submittals are required 
to amplify, expand and coordinate the information contained in the Contract Documents. 

 
1. Refer to other Division-1 sections and other Contract Documents for specifications on 

administrative, non-work-related submittals.  Such submittals include, but are not limited to 
the following items:  

     
a. Permits. 
b. Written consents. 
c. Manifests 
d. Payment applications. 
e. Performance and payment bonds. 
f. Insurance certificates. 
g. Inspection and test reports. 
h. Progress reports. 
i. Listing of Subcontractors. 
j. Construction schedules. 

 
B. Shop drawings are technical drawings and data that have been specially prepared for this project, 

including but not limited to the following items: 
     

1. Fabrication and installation drawings. 
2. Coordination drawings (for use on-site). 
3. Schedules. 
4. Design mix formulas. 

 
C. Product data includes standard printed information on manufactured products that has not been 

specially-prepared for this project, including but not limited to the following items: 
 

1. Manufacturer's product specifications and installation instructions. 
2. Catalog cuts. 
3. Roughing-in diagram and templates. 
4. Standard wiring diagrams. 
5. Printed performance curves. 
6. Operational range diagrams. 
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D. Samples are physical examples of work, including but not limited to the following items: 
 

1. Partial sections of manufactured or fabricated work. 
2. Small cuts or containers of materials. 
3. Complete units of repetitively-used materials. 

 
E. Miscellaneous submittals are work-related, non-administrative submittals that do not fit in the 

three previous categories, including, but not limited to the following: 
     

1. Specially-prepared and standard printed warranties. 
2. Project photographs. 
3. Testing and certification reports. 
4. Record drawings. 
5. Field measurement data. 
6. Keys and other security protection devices. 

              
1.3 SUBMITTAL PROCEDURES 
     

A. Coordination:  Coordinate the preparation and processing of submittals with the performance of 
the work.  Coordinate each separate submittal with other submittals and related activities such 
as testing, purchasing, fabrication, delivery and similar activities that require sequential activity. 

 
1. Coordinate the submittal of different units of interrelated work so that one submittal will not 

be delayed by the Engineer's need to review a related submittal.  The Engineer reserves 
the right to withhold action on any submittal requiring coordination with other submittals 
until related submittals are forthcoming.  

 
B. Scheduling:  In each appropriate administrative submittal, such as the progress schedule, show 

the principal work-related submittals and time requirements for coordination of submittal activity 
with related work. 
 

C. Coordination of Submittal Times:  Prepare and transmit each submittal to the Engineer sufficiently 
in advance of the scheduled performance of related work and other applicable activities.  
Transmit different kinds of submittals for the same unit of work so that processing will not be 
delayed by the Engineer's need to review submittals concurrently for coordination. 

 
D. Review Time:  Allow sufficient time so that the installation will not be delayed as a result of the 

time required to properly process submittals, including time for resubmittal, if necessary.  Advise 
the Engineer on each submittal, as to whether processing time is critical to the progress of the 
work, and if the work would be expedited if processing time could be shortened.  

 
1. Allow five (5) business days for the Engineer's initial processing of each submittal.  Allow 

a longer time period where processing must be delayed for coordination with subsequent 
submittals.  The Engineer will advise the Contractor promptly when it is determined that a 
submittal being processed must be delayed for coordination.  

2. Allow three (3) business days for reprocessing each submittal. 
3. No extension of time will be authorized because of the Contractor's failure to transmit 

submittals to the Engineer sufficiently in advance of the work.  
 

E. Submittal Preparation:  Mark each submittal with a permanent label for identification.  Provide 
the following information on the label for proper processing and recording of action taken. 

     
1. Project name. 
2. Date. 
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3. Name and address of Owner. 
4. Name and address of Contractor. 
5. Name and address of supplier. 
6. Name of manufacturer. 
7. Number and title of appropriate specification section. 
8. Drawing number and detail references, as appropriate. 
9. Similar definitive information as necessary. 
10. Provide a space on the label for the Contractor's review and approval markings, and a 

space for the Engineer's "Action" marking.  
 

F. Submittal Transmittal:  Package each submittal appropriately for transmittal and handling.  
Prepare a separate transmittal form for each division of work and identify each submittal by 
continuous numbering and by specification section number on the transmittal form.  Submittals 
received from sources other than the Contractor will be returned to the sender "without action". 

 
1. Record relevant information and requests for data on the transmittal form.  On the 

transmittal form, or on a separate sheet attached to the form, record deviations from the 
requirements of the Contract Documents, if any, including minor variations and limitations.  

2. Include the Contractor's signed certification stating that information submitted complies 
with requirements of the Contract Documents. 

3. Sequentially number the transmittal forms; resubmittals to have original number with an 
alphabetic suffix. 

 
G. Contractor Review:  Stamp of approval indicates to Owner and Engineer that all quantities, 

dimensions, field construction criteria, materials, catalog numbers, and similar data have been 
determined and verified, and that each submittal has been reviewed or coordinated with 
requirements of work and Contract Documents. 

 
H. No portion of Work requiring shop drawings shall be started or any materials be fabricated, 

delivered to site, or installed prior to approval of such items.  Fabrication performed, materials 
purchased or on-site construction accomplished which does not conform to approved shop 
drawings and data shall be at Contractor's risk.  Owner will not be liable for any expense or delay 
due to corrections or remedies required to accomplish conformity. 

 
I. Project work, materials, fabrications, and installation shall conform to approved shop drawings. 

 
J. Submittals not required by the drawings and specifications will not be reviewed by the Owner’s 

Representatives. 
 

K. Contractor is required to maintain a file of shop drawings and all related correspondence on the 
job-site for reference during construction. 
 

 
1.4 SPECIFIC SUBMITTAL REQUIREMENTS 
              

A. Miscellaneous Submittals: 
 

1. Inspection and Test Reports:  Classify each inspection and test report as being either "shop 
drawings" or "product data" depending on whether the report is specially prepared for the 
project, or a standard publication of workmanship control testing at the point of production.  
Process inspection and test reports accordingly. 

2. Survey Data:  Provide copies of all survey data collected for property surveys, field 
measurements, quantitative records of actual work, damage surveys and similar data 
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required by the individual sections of these specifications.  None of the specified copies 
will be returned. 

3. Standards:  Where submittal of a copy of standards is indicated, and except where copies 
of standards are specified as an integral part of a "Product Data" submittal, submit a single 
copy of standards for the Engineer's use.  Where workmanship, whether at the project site 
or elsewhere, is governed by a standard, furnish additional copies of the standard to 
installers, Owner’s field representative, and others involved in the performance of the work. 

4. Closeout Submittals: Refer to section "Project Closeout" and to individual sections of these 
specifications for specific submittal requirements of project closeout information, materials, 
tools, and similar items.  

5. Record Documents:  Furnish set of original documents as maintained on the project site. 
6. General Distribution:  Provide additional distribution of submittals to Subcontractors, 

suppliers, fabricators, installers, governing authorities and others as necessary for the 
proper performance of the work.  Include such additional copies of submittals in the 
transmittal to the Engineer where the submittals are required to receive "Action" marking 
before final distribution.  Record distributions on transmittal forms. 

 
1.5 ENGINEER'S ACTION 
 

A. General:  Except for submittals for the record and similar purposes, where action and return on 
submittals is required or requested, the Engineer will review each submittal, mark with 
appropriate "Action", and where possible return within five (5) business days of receipt.  Where 
the submittal must be held for coordination the Engineer will so advise the Contractor without 
delay. 

 
B. Action Stamp:  The Engineer will stamp, sign and date each submittal copy to be returned to 

Contractor and indicate disposition of each submittal in accordance with the following grading 
requirements: 

     
1. "No Exception Taken" indicates that Engineer notes no exception to the intent of the 

Contract Documents.  Fabrication of item may commence. 
2. "Furnish as Corrected" indicates that with minor corrections or additions, Engineer notes 

no exception to the intent of the Contract Documents.  Item may be fabricated on basis of 
corrections noted.  No further checking will be required. 

3. "Revise and Resubmit".  No fabrication may commence. 
4. "Rejected" indicates nonconformance with the contract requirements, or that too many 

corrections would be necessary. The Engineer will state the reasons for rejections. 
5. “Submit Specified Item” indicates missing portions of the submissions.  Fabrication may 

commence upon submission and approval of specified item. 
     

C. Engineer Review: 
 

1. Engineer's review of submitted drawings and data will cover only general conformity to 
drawings and specification, external connections, and dimensions which affect layout. 

2. Engineer's review does not indicate thorough review of all dimensions. 
3. Engineer's review of submittals does not relieve Contractor's responsibility for errors, 

omissions, or deviations, nor responsibility for compliance with Contract Documents. 
 
1.6 RESUBMISSION REQUIREMENTS 
 

A. Make any corrections or changes in the submittals required by the Engineer and resubmit until 
they are denoted "No Exception Taken" or "Furnish as Corrected" by the Engineer.  
Resubmission requirements specified in individual specification sections, which differ from these 
requirements, will take precedence over these requirements. 
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B. Shop Drawings and Product Data: 

 
1. Revise initial drawings or data and resubmit as specified for the initial submittal. 
2. Indicate any changes which have been made other than those requested by the Engineer. 

     
C. Samples:  Submit new samples as required for initial submittal. 

     
1.7 DISTRIBUTION 

 
A. Distribute reproductions of shop drawings and copies of product data which carry the Engineer 

stamp denoting "No Exception Taken" or "Furnish as Corrected" to: 
     
1. Job site file. 
2. Record documents file. 
3. Subcontractors. 
4. Supplier or fabricator. 

 
B. Distribute samples which carry the Engineer's stamp denoting "No Exception Taken” or "Furnish 

as Corrected" as directed by the Engineer. 
     
 
PART 2 – PRODUCTS  
 
 Not Used 
     
 
PART 3 – EXECUTION  
 
 Not Used 

 
 
 

END OF SECTION 
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SECTION 01 50 00 – TEMPORARY CONSTRUCTION FACILITIES 
 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings, General Provisions of Contract, and Division-1 Specification Sections, apply to work 
of this section. 

 
1.2 REQUIREMENTS INCLUDED 
 

A. Furnish, install, and maintain temporary construction facilities required for construction, and 
remove at completion of work.  
 

B. Contractor shall provide temporary fencing to keep pedestrians and vehicles out of the work 
area during and outside construction hours. Gates shall be provided for entrance by the 
Contractor and Owner to maintain site operations. Gates shall be locked at the end of each 
work day to prohibit access by pedestrians and vehicles. Temporary fencing shall remain on-
site until completion of the Work and written permission from the Owner. 

 
C. Conform to applicable local and state electrical codes. 
 
D. Provide a phasing plan that schedules the work to allow operations to continue throughout 

construction.  Identify parking areas, vehicular access, and pedestrian access routes during 
each phase of construction. 

 
1.3 REQUIREMENTS OF REGULATORY AGENCIES 
 
 A. Comply with Federal, State, and Local Codes, Laws, Ordinances, and Regulations and with 

utility company requirements. 
 
1.4   SUBMITTALS 
 
 A. Submit drawings within ten (10) calendar days of starting work to Engineer for approval, 

showing layout, and details of temporary fencing. 
 
1.5 JOB CONDITIONS 
 

A. The Owner is not responsible for damage to any or all facilities due to severe natural 
occurrences, vandalism, or negligence on the part of the Contractor.  The Contractor shall take 
all necessary precautions to protect and deter potential theft and vandalism within the 
construction site. 

 
1.6     COSTS 
 

A. Include all costs associated with furnishing, installing and removing temporary fencing and 
providing all equipment, furnishings, services, maintenance, and removal as part of lump sum 
bid for Mobilization/Demobilization. 

 
1.7 PARKING 

 
A. Contractor shall direct his personnel to park in locations designated by the Owner to reduce the 

potential for conflicts with site operations. Where insufficient parking is available the Contractor 
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shall make arrangements for the Contractor’s personnel to park off-site and carpool to the work 
area.  

 
B. The Owner will not be responsible for any parking or traffic violations or towing expenses 

incurred by the Contractor’s personnel, subcontractors, and suppliers. All fees will be paid by 
the Contractor or personnel at no additional cost to the Owner. 

 
C. Provide a phasing plan that schedules the work to allow operations to continue throughout 

construction.  Identify parking areas, vehicular access, and pedestrian access routes during 
each phase of construction. 

 
1.8  LOADING & DELIVERIES  

 
A. The Contractor shall notify the Owner prior to arrival of delivery trucks that may impede 

vehicular and pedestrian traffic  
 
B. The Contractor shall schedule deliveries at time which will result in the minimal impact to the 

ongoing site operations and reduce potential for traffic entering or exiting the site. 
 
1.9 ACCESS 

 
A. The Contractor shall provide temporary vehicle and pedestrian access to all buildings and 

trailers on-site during construction.   Access routes shall be indicated on a phasing plan. 
 

PART 2 – PRODUCTS 
 
2.1      MATERIALS, GENERAL 
 

A. Materials may be new or used, but must be adequate in capacity for the required usage, must 
not create unsafe conditions, and must not violate requirements of applicable codes and 
standards. 

 
B. Coordinate interruptions of permanent utilities with utility companies and affected users. 

 
2.2 MISCELLANEOUS CONSTRUCTION FACILITIES 
 

A. Storage Sheds: 
 

1. General: Install individual storage sheds as required to accommodate the work; sized, 
furnished and equipped properly.  Sheds are defined to include both open shelters and 
fully enclosed spaces. 

2. Due to the rural location of the site, it is recommended that chain link fence be installed 
around all construction facilities and staging areas to prevent damage and loss of 
construction equipment and materials due to vandalism and trespassing. 

 
B. Sign Materials:  

 
1. Except as otherwise indicated, provide exterior type plywood of sizes and thickness 

indicated.  Provide exterior-grade acrylic-latex-base enamel for painting sign panels and 
applying required graphics. 

 
2. Provide necessary signage in accordance with all applicable standards and regulations.  

Signage shall include but is not limited to: 
 

a) RIDEM Permit File sign 
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C. Temporary Fencing: 
 
1. Due to the location of the site and proximity to a residential area, the Contractor shall 

provide temporary fencing around the work area, all construction facilities, and staging 
areas to prevent damage and loss of construction equipment and materials due to 
vandalism and trespassing. In addition, the Contractor shall provide temporary security 
fencing to maintain a secure site perimeter fence during construction. 
 

a. Work Area Fencing 
 

i. Temporary fencing shall be portable minimum 2-inch, 9-gage, galvanized 
steel, chain link fabric fencing; minimum 6 feet high with galvanized 
steel pipe posts; minimum 2-3/8 inch outside diameter line posts and 2-
7/8 corner and pull posts with 1-5/8 inch outside diameter top and 
bottom rails.  

 
ii. Provide concrete bases to support posts. Sufficient bases shall be 

provided to keep fence upright in all environmental conditions. If larger 
bases are require, they shall be provided by the Contractor. 

  
iii. Contractor is responsible to provide suitable temporary fencing that can 

withstand wind and other environmental factors. If larger fence posts, 
fabric or other components are required to provide a sturdy fence, they 
shall be provided by the Contractor at no additional expense to the 
Owner.  

 
iv. Fallen portions of fence shall be repaired immediately to prevent 

pedestrians and vehicles from entering the site. 
 

D. Temporary Sanitation Facilities: 
 
1. Provide temporary sanitation facilities in compliance with federal and state laws and 

regulations. Such facilities shall be properly secluded from public view and away from 
abutters.  

 
2. The Contractor shall be responsible to clean and maintain the facilities on a weekly basis 

or more frequently as required. 
 

E. Road & Sidewalks: 
 
1. Roads and sidewalks to be kept open throughout construction. Provide temporary routes 

around construction when operations may temporarily block pedestrian or vehicular 
routes. All blockages and temporary routes are subject to review by the Owner. The 
Contractor must receive written permission from the Owner prior to blocking and 
pedestrian or vehicular route. 
 

2.3 TEMPORARY UTILITIES 
 

A. Electric Service 
 1. The Contractor may install temporary electric service to the site if acceptable to the local 

power company and the Owner.  
 2. Temporary electric service shall be metered separately and costs shall be paid for by the 

Contractor prior to project completion.  
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 3. Temporary electrical service shall be installed in accordance with power company 
requirements. All services, wires, poles, meters, shall be placed in locations that will not 
impede vehicle or pedestrian circulation or present a safety hazards to site users.  

 4. The Contractor is responsible for all permits and fee associated with providing a 
temporary electrical service on the site. 

 5. Connection to the existing building electrical systems shall be at the discretion of the 
Owner. If permitted the Contractor will be required to meter electric used and reimburse 
the National Guard as required. The Contractor is responsible for all costs incurred to 
utilize the existing building electrical service if permitted by the Owner. 

B. Water Service 
 1. The Contractor shall not make any connection to the existing water service unless 

permitted in writing by the Utility Company and Owner.  
 2. All permit applications, fees, that may be required by the Utility Company shall be the 

responsibility of the Contractor at his own expense.  
 3. A temporary water service connection shall be metered and the Contractor shall provide 

payment to the Utility Company prior to project completion. 
 4. Connection to the existing water system shall be at the discretion of the Owner. If 

permitted the Contractor will be required to meter water use and reimburse the City of 
East Providence as required. The Contractor is responsible for all costs incurred to utilize 
the existing building water service if permitted by the Owner. 

 
 
PART 3 – EXECUTION 
 
3.1 INSTALLATION OF SUPPORT FACILITIES 
 

A. General: Use qualified tradesmen for installation of facilities.  Locate facilities where they will 
serve the total project construction work adequately, and result in minimum interference with 
performance of the work.  Relocate, modify and extend facilities as required during course of 
the work, to properly accommodate entire work of project. Provide a reasonably neat and 
uniform appearance in support facilities acceptable to the Owner. 

 
3.2 INSTALLATION 
 

A. Temporary fencing: Prior to commencing work, install chain link fencing with lockable entrance 
gates. Install in a manner to prevent pedestrians, vehicles, dogs and animals from easily 
entering the site except by entrance gates. 

 
1. Set fence posts in compacted mixture of gravel where required for stability. 
2. Provide gates in sizes and locations necessary to accommodate delivery vehicles and 

other construction operations. 
3. The Contractor is responsible to provide all temporary fencing to meet the requirements 

above at no additional cost to the Owner.  
 
3.3 REMOVAL OF TEMPORARY CONSTRUCTION FACILITIES 
 

A. Completely remove temporary materials and equipment when their use is no longer required. 
 

B. Temporary sheds, fence, barricades, signs, and other appurtenances related to prosecution of 
the work and not incorporated in the permanent construction shall be completely removed from 
the site prior to acceptance of work by Owner. 

 
 

END OF SECTION 
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SECTION 01 56 00 – TEMPORARY CONTROLS 
 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings, General Provisions of contract, and Division 1 Specification Sections, apply to work of 
this section. 

 
1.2 REQUIREMENTS INCLUDED 
 

A. Controlling Contractor’s operations and work. 
 

B. Furnishing, installing and operating temporary controls during construction for: 
 

1. Noise 
2. Dust 
3. Surface Water 
4. Pollution 
5. Debris and Clean Up 
6. Air Pollution 
7. Public Safety 

 
1.3 WATER DISTRIBUTION SYSTEM 
 

A. The Contractor shall not draw water from the water distribution system on site unless permission 
is granted by the Utility Company and Owner in writing. If permission is granted, the Contractor 
shall adhere to all requirements of the Utility Company. 

 
B. Preparation and fees for permits required to connect to the water distribution shall be completed 

by the Contractor at no additional cost to the Owner. 
 
C. The Contractor shall not operate the water distribution system. Operation of the water distribution 

system shall be completed by the Utility Company only.  
 
1.4  ELECTRICAL CONNECTION 
 

A. The Contractor shall coordinate a temporary electrical connection as required with Utility 
Company.  

 
B. Contractor shall not connect to existing electrical system without written permission of the Owner 

and Utility Company. 
 

1.5 PRIVATE LAND 
 

A. The Contractor shall not enter or occupy private land outside of easements, except by written 
permission of the property owner.  Furnish Owner copies of all agreements the Contractor has 
with property owners to enter or occupy private lands. 

 
B. Site shall be accessed through the park driveways and parking lot only. Access through 

neighboring properties adjacent to the project is prohibited. 
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1.6 CARE AND PROTECTION OF PROPERTY 
 

A. The Contractor shall be responsible for the preservation of all public and private property, and 
shall use every precaution necessary to prevent damage thereto.  If any direct or indirect damage 
is done to public or private property by or on account of any act, omission, neglect, or misconduct 
in the execution of the work on the part of the Contractor, such property shall be restored by the 
Contractor, at his expense, to a condition similar or equal to that existing before the damage was 
done, or he shall make good the damage in other manner acceptable to the Owner. 

 
B. Along the location of this work, all fences, walks, bushes, trees, shrubbery and other physical 

features shall be protected and restored in a thoroughly workmanlike manner. All grass areas 
beyond the limits of construction, which have been damaged by the Contractor, shall be 
supplemented with loam borrow, regraded, and seeded, subject to the approval of the Owner. 

 
C. Trees close to the work shall be boxed or otherwise protected against injury. The Contractor shall 

trim all branches that are likely to be damaged because of his operations, but in no case shall 
any tree be cut or removed without prior notification of the Owner’s Representative.  All injuries 
to bark, trunk, limbs, and roots of trees shall be repaired by dressing, cutting and painting 
according to approved methods, using only approved tools and materials, subject to the approval 
of the Owner. 

 
D. The protection, removal, and replacement of existing physical features along the line of work shall 

be a part of the work under the Contract, and all costs in connection therewith shall be included 
in the unit and/or lump sum prices established under the items in the proposal. 

 
1.7 PROTECTION OF EXISTING STRUCTURES AND UTILITIES 
 

A. The Contractor shall assume full responsibility for the protection of all buildings, structures, and 
utilities, public or private, including poles, signs, services to buildings, utilities in the street, gas 
pipes, water pipes, hydrants, sewers, drains, electric and telephone cables, and cesspools 
adjacent to trench excavations, whether or not they are shown on the Drawings.  The Contractor 
shall carefully support and protect all such structures and utilities from injury of any kind.  Any 
damage resulting from the Contractor's operations shall be repaired by him at his expense, to the 
damaged items original condition. 

 
B. The Contractor shall bear full responsibility for obtaining all locations of underground structures 

and utilities (including existing water, gas, electric and telephone services, drain lines, and 
sewers).  Services to buildings shall be maintained, and all costs or charges resulting from 
damage thereto shall be paid by the Contractor. 

 
C. Protection and temporary removal and replacement of existing utilities and structures as 

described in this section shall be a part of the work under the contract and all costs in connection 
therewith shall be included in the unit prices established in the proposal. 

 
1.8 PROTECTION OF WORK 

 
A. The Contractor shall at all times protect excavations, trenches, new construction, old 

construction, all job materials, apparatus and fixtures from rain, wind, snow, ice, dust, dirt, mud, 
groundwater, back-up or leakage of sewers, drains, or other piping, and from water of any other 
origin, and shall remove promptly any accumulation of the above.  He shall provide and operate 
all pumps, piping and other equipment necessary to this end at no additional cost to Owner. 

 
B. Thoroughly protect all completed work and all stored materials. 
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C. Provide boards, cloths, planks, waterproof paper, canvas or other approved protection and use 
as necessary to prevent any damage. 

 
D. Provide protective measures to prevent damage to lawns, trees, and shrubs to remain after 

project is complete. 
 
E. Protect, at end of each day's work, such work that may be liable to damage by the elements. 
 
F. Replace or rectify work or materials damaged by workmen, by the elements or by any other 

cause, to the satisfaction of the Owner and at no additional expense to the Owner. 
 
G. Repair streets, curbs, sidewalks, poles, grass, shrubs, trees, or other existing site features, if 

disturbed by building operations.  Leave them in as good condition as they were before being 
disturbed. 

 
H. Do not allow workmen, including those of any Subcontractor or supplier, to mark finish surfaces 

with marking pens or other such devices, which are not readily erasable. 
 
I. Contractor shall be responsible for any and all damage to the Owner provided materials once 

delivered to the site.  All materials shall be handled, stored, and installed in accordance with the 
manufacturers’ recommendations. 

 
1.9 SECURITY 
 

A. The Contractor shall take all precautions necessary to prevent loss or damage caused by 
vandalism, theft, burglary, pilferage, or unexplained disappearance of property of the Owner or 
Contractor, whether or not forming part of the work, located within the limits of work.  The 
Contractor shall have full responsibility for the security of such property located in such areas 
and shall reimburse the Owner for any such loss, damage, or injury, except such as may be 
directly caused by agents or employees of the Owner. 

 
 
PART 2 – MATERIALS 
 
  Not Used 
 
 
PART 3 – EXECUTION 
 
3.1 INTERFERENCE WITH EXISTING STRUCTURES 
 

A. Whenever it may be necessary to cross or interfere with existing culverts, drains, gas lines, water 
pipes or fixtures, guardrails, fences, or other structures needing special care, due notice shall be 
given to the Owner and to the various public and private agencies or individuals responsible for 
the utility or structure that is interfered with.  Whenever required, all objects shall be strengthened 
to meet any additional stress that the work herein specified may impose upon it, and any damage 
caused shall be thoroughly repaired.  The entire work shall be the responsibility of the Contractor 
and the work shall be performed at no additional expense to the Owner.  All damaged items of 
work or items required to be removed and replaced due to construction shall be replaced or 
repaired by the Contractor to the complete satisfaction of the property Owners at no additional 
expense to the Owner. 
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3.2 REMOVAL OF WATER AND PROTECTION FROM FLOODING 
 

A. The Contractor shall construct and maintain, at no additional expense to the Owner, all pumps, 
drains, well points or any other facility for the control and collection of groundwater and/or surface 
water and provide all pumps and piping for the removal of water from the trenches and 
excavations so that all trenches and excavations may be kept at all times free from water and so 
that all construction work may be performed in the dry.  Any damage resulting from the failure of 
the dewatering operations of the Contractor and any damage resulting from the failure of the 
Contractor to maintain the areas of all work in a suitable dry condition shall be repaired by the 
Contractor as directed by the or Owner at no additional expense to the Owner.  The Contractor's 
pumping and dewatering operations shall be carried out in accordance with RIDEM regulations 
and in such a manner as to prevent damage to existing structures and utilities and the contract 
work and so that no loss of ground will result from these operations.  Precautions shall be taken 
to protect new and existing work from flooding during storms or from other causes.  Pumping 
shall be continuous where directed by the Owner to protect the work and/or to maintain 
satisfactory progress.  All pipelines or structures not stable against uplift during construction or 
prior to completion shall be thoroughly braced or otherwise protected.  Water from the trenches, 
excavations and drainage operations shall be pumped to a dewatering basin in such a manner 
as will neither cause public nuisance, nor cause injury to public health nor to public or private 
property nor to the work completed nor to the work in progress.  No extra payment will be made 
for the removal of water, protection from flooding, drainage work, diversion of existing water 
courses and such other work, but compensation therefore shall be considered as having been 
included in the prices stipulated for the appropriate items of work as listed in the bid. 

 
3.3 NOISE CONTROL 
 

A. The Contractor shall employ all reasonable measures to avoid unnecessary noise and ensure 
that noise is appropriate for normal ambient sound levels in the work area during working hours.  
Where required by agencies having jurisdiction, certain noise - producing work may have to be 
performed during specified periods only.  Noise control measures during normal work hours shall 
include but not be limited to: 
 
1. Operate machinery in a manner to cause least noise consistent with efficient performance 

of work. 
2. Equip all construction machinery and vehicles with sound-muffling devices. 
3. During construction adjacent to occupied buildings, erect screens or barriers to reduce 

noise in building to limits in accordance with applicable codes.  Conduct operations in such 
a manner as to avoid unnecessary noise which might interfere with activities of building 
occupants. 

 
B. When the Contractor’s work extends beyond normal working hours the Contractor shall 

incorporate to the complete satisfaction of the Owner, adequate noise prevention measures to 
insure minimum noise impact on the surrounding areas.  Noise prevention measures shall 
include, but not be limited to: 
 
1. Insulated enclosures. 
2. Hospital grade silencers or mufflers. 
3. Equipment modification. 
4. Special equipment, as necessary to meet Town noise guidelines. 
5. Any other noise prevention measures. 

 
C. Should at any time the Owner determine that noise prevention measures are inadequate; the 

Contractor shall suspend all such work in question until acceptable measures are incorporated.  
Suspension of work due to inadequate noise prevention shall not be a cause for additional cost 
to the Owner. 
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D. Prior to the start of any work outside normal work hours, the Contractor shall submit a Noise 

Control plan to the Owner for review.  Noise Control plans shall be submitted for: 
 

1. Night work. 
2. All Pumping operations and work which extend beyond normal work day. 
3. Any other work as determined by the Owner which warrants special noise prevention 

measures. 
 

E. All costs associated with noise control measures shall be considered part of the bid price for 
appropriate work being completed. 

 
3.4 DUST CONTROL 
 

A. At no additional cost to the Owner take measures to prevent unnecessary dust. 
 

1. Keep earth surfaces subject to dusting moist with water only. 
2. Cover dusty materials in piles or in transit to prevent blowing. 

 
B. Protect buildings or operating facilities, which may be affected adversely by dust. 
 
C. Protect existing or new machinery, motors, instrument panels, or similar equipment with dust 

screens. 
 

1. Include proper ventilation with dust screens. 
 
3.5 SURFACE WATER CONTROL 
 

A. Provide for drainage of storm water and such water as may be applied or discharged on site in 
performance of work. 

 
B. Ensure that drainage facilities are adequate to prevent damage to work, site, and adjacent 

property. 
 

1. Clean, enlarge, or supplement existing drainage channels to carry all increased runoff 
attributable to operation. 

2. Construct dikes to: 
 

a. Divert increased runoff from entering adjacent property (except in natural 
channels). 

b. Protect the work. 
c. Direct water to drainage channels or conduits. 

 
3.6 POLLUTION CONTROL 
 

A. Prevent pollution of drains and watercourses by sanitary wastes, sediment, debris, and other 
substances resulting from construction activities. 

 
1. In order to protect the impoundment and downstream channel from hazardous materials 

releases by the construction equipment involved in this project, fueling shall take place off 
site (200’); equipment must be in good condition and inspected for leaks; spill control and 
cleanup equipment shall be stored on site; and the Contractor shall be responsible for all 
cleanup and remediation of hazardous materials releases. 

2. Do not allow sanitary wastes to enter any drain or watercourse other than sanitary 
sewers. 
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3. Do not allow sediment, debris, or other substance to enter sanitary sewers and take 
measures to prevent such materials from entering any drain or watercourse. 

4. All concrete repair work requiring cleaning and removal of debris is to be contained as 
not to contaminate the surrounding environment. 

 
3.7 DEBRIS AND CLEANUP 
 

A. Keep all premises free at all times from accumulation of waste materials and rubbish. 
 

1. Immediately after unpacking, remove and dispose of all packing materials, case lumber, 
excelsior, wrapping, or other rubbish from site. 

 
B. Provide trash receptacles about site, and empty containers daily. 
 
C. Neatly stack construction materials, such as concrete forms and scaffolding, when not in use. 
 
D. Promptly remove splattered concrete, asphalt, oil, paint, corrosive liquids, and cleaning solution 

from surfaces to prevent marring or other damage to satisfaction of Owner. 
 
E. Ensure that wastes are not buried or burned on site or disposed into storm drains, sanitary 

sewers, steams, or waterways. 
 

1. Remove all wastes from site and dispose in a manner complying with local ordinances and 
antipollution laws. 

2. Store volatile wastes in covered metal containers and remove daily. 
 

F. Cleanup as determined by the Owner will be a condition for recommendation of progress 
payment application. 

 
1. Contractor shall have full responsibility for cleaning up during and immediately upon 

completion of work.  Remove all rubbish, waste, tools, equipment, and appurtenances 
caused by and used in execution of work, leaving site clean, free of debris and in condition 
acceptable to Owner. 

2. Equipment or material shall not be left within any work area after acceptance of Contract 
without written permission of Owner.  Do not abandon any material at or near site 
regardless of its value. 

 
3.8 PUBLIC SAFETY 
 

A. At all times until final acceptance of Work by Owner, the Contractor shall protect Work and shall 
take all precautions of preventing injuries to persons or damage to property on or about site. 
Public safety in and around the project site is the responsibility of the Contractor. 

 
B. Contractor shall comply with all applicable laws, ordinances, rules, and regulations regarding 

safety of persons or property or with regard to protecting them from damage, injury, or loss and 
shall not load or permit any part of work to be placed so as to endanger safety of work. 

 
C. If Contractor constructs temporary bridges or provides temporary crossing of trenches, 

Contractor's responsibility for accidents shall include roadway and sidewalk approaches as well 
as structure of such crossings. 

 
D. Conduct work such that abutters shall have reasonable access to their property.  Contractor shall 

be responsible for providing such reasonable safe means of access to public way as Owner 
deems essential.  When it is necessary to leave materials and equipment upon highway or city 
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or town way, place them so as to cause least possible obstruction to drainage, pedestrian, and 
other travel. 

 
3.9 REMOVAL OF TEMPORARY CONTROLS 
 

A. Completely remove temporary materials and equipment when their use is no longer required. 
 
B. Upon completion of work of all trades and before final acceptance of entire project, each trade 

shall remove, at it's own expense, all wiring, appurtenances and accessories used in 
performance of its respective work 

 
C. Temporary sheds, utilities, barricades, signs, and other appurtenances related to prosecution of 

the work and not incorporated in the permanent construction shall be completely removed from 
the site prior to acceptance of work by Owner. 

 
END OF SECTION 
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SECTION 01 60 00 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Transportation, handling, storage and protection. 

B. Product option requirements. 

C. Substitution limitations and procedures. 

1.2 SUBMITTALS 

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to 
identify applicable products, models, options, and other data. Supplement manufacturers' 
standard data to provide information specific to this Project. 

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical 
characteristics, utility connection requirements, and location of utility outlets for service for 
functional equipment and appliances. 

C. Sample Submittals: Illustrate functional and aesthetic characteristics of the product, with integral 
parts and attachment devices. Coordinate sample submittals for interfacing work. 
1. For selection from standard finishes, submit samples of the full range of the manufacturer's 

standard colors, textures, and patterns. 

PART 2 - PRODUCTS 

2.1 NEW PRODUCTS 

A. Provide new products unless specifically required or permitted by the Contract Documents. 

B. Do not use products having any of the following characteristics: 

C. Sustainably Harvested Wood: 
1. Definition: Wood-based materials include but are not limited to structural framing, 

dimension lumber, flooring, wood doors, finishes, and furnishings that are permanently 
installed in the project. Wood and wood-based products not permanently installed in the 
project are not included in the definition. 

2. Specific Wood-Based Fabrications: Fabricate of sustainably harvested wood when so 
specified elsewhere. 

3. Certification: Provide wood certified or labeled by an organization accredited by one of the 
following: 
a. The Forest Stewardship Council, The Principles for Natural Forest Management; for 

Canada visit http://www.fsccanada.org, for the USA visit http://www.fscus.org. 
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2.2 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only: Use any product meeting 
those standards or description. 

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the 
manufacturers named and meeting specifications, no options or substitutions allowed. 

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 
Submit a request for substitution for any manufacturer not named. 

PART 3 - EXECUTION 

3.1 TRANSPORTATION AND HANDLING 

A. Coordinate schedule of product delivery to designated prepared areas in order to minimize site 
storage time and potential damage to stored materials. 

B. Transport and handle products in accordance with manufacturer's instructions. 

C. Transport materials in covered trucks to prevent contamination of product and littering of 
surrounding areas. 

D. Promptly inspect shipments to ensure that products comply with requirements, quantities are 
correct, and products are undamaged. 

E. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 

F. Arrange for the return of packing materials, such as wood pallets, where economically feasible. 

3.2 STORAGE AND PROTECTION 

A. Designate receiving/storage areas for incoming products so that they are delivered according to 
installation schedule and placed convenient to work area in order to minimize waste due to 
excessive materials handling and misapplication. 

B. Store and protect products in accordance with manufacturers' instructions. 

C. Store with seals and labels intact and legible. 

D. Store sensitive products in weather tight, climate controlled, enclosures in an environment 
favorable to product. 

E. For exterior storage of fabricated products, place on sloped supports above ground. 

F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to 
prevent condensation and degradation of products. 

G. Prevent contact with material that may cause corrosion, discoloration, or staining. 

H. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, 
or damage. 
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I. Arrange storage of products to permit access for inspection. Periodically inspect to verify products 
are undamaged and are maintained in acceptable condition. 

3.3 SUBSTITUTION PROCEDURES 

A. Requests for substitutions must be submitted during the bidding period.  

B. Document each request with complete data substantiating compliance of proposed substitution 
with Contract Documents. 

C. A request for substitution constitutes a representation that the submitter: 
1. Has investigated proposed product and determined that it meets or exceeds the quality 

level of the specified product. 
2. Will provide the same warranty for the substitution as for the specified product. 
3. Will coordinate installation and make changes to other Work that may be required for the 

Work to be complete with no additional cost to Owner. 
4. Waives claims for additional costs or time extension that may subsequently become 

apparent. 
5. Will reimburse Owner and Engineer for review or redesign services associated with re-

approval by authorities. 

D. Substitutions will not be considered when they are indicated or implied on shop drawing or product 
data submittals, without separate written request, or when acceptance will require revision to the 
Contract Documents. 

E. Substitution Submittal Procedure: 
1. Submit three copies of request for substitution for consideration. Limit each request to one 

proposed substitution. 
2. Submit shop drawings, product data, and certified test results attesting to the proposed 

product equivalence. Burden of proof is on proposer. 
3. The Owner’s Representative will notify Contractor in writing of decision to accept or reject 

request. 

END OF SECTION 
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SECTION 01 77 00 –CONTRACT CLOSEOUT 
 
 
PART 1 – GENERAL 
 
1.1 REQUIREMENTS INCLUDED 
 

A. Comply with requirements stated in conditions of the contract and in specifications for 
administrative procedure in closing out the work. 

 
1.2 SUBSTANTIAL COMPLETION 
 

A. When Contractor considers the work is substantially complete, he shall submit to Owner. 
 

1. A written notice that the work, or designated portion thereof, is substantially complete. 
2. A list of items to be completed or corrected. 

 
B. Within a reasonable time after receipt of such notice, Owner will review the work to determine 

the status of completion. 
 
C. Should Owner determine that the work is not substantially complete: 

 
1. Owner will promptly notify the Contractor in writing, giving the reasons therefor. 
2. Contractor shall remedy the deficiencies in the work, and send out another written notice 

of substantial completion to the Owner. 
3. Owner will again review the work. 

 
D. When Owner concurs that the work is substantially complete, he will: 

 
1. Prepare a certificate of substantial completion, accompanied by Contractor's list of items 

to be completed or corrected, as verified and amended by the Owner. 
2. Submit the certificate to Contractor and manufacturer for their written acceptance of the 

responsibilities assigned to them in the certificate. 
 
1.3 FINAL REVIEW 
 

A. When Contractor considers the work is complete, he shall submit written certification that: 
 

1. Contract documents have been reviewed. 
2. Work has been inspected for compliance with Contract Documents. 
3. Work has been completed in accordance with Contract Documents. 
4. Equipment and systems have been tested in the presence of the Owner's representative 

and are operational. 
5. Work is completed and ready for final review. 

 
B. Owner will make final review to verify the status of completion with reasonable promptness after 

receipt of such certification.   
 
C. Should Owner consider that the work is incomplete or defective: 

 
1. Owner will promptly notify the Contractor in writing, listing the incomplete or defective work. 
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2. Contractor shall take immediate steps to remedy the stated deficiencies, and send out 
another written certification to Owner that the Work is complete. 

3. Owner will again review the Work. 
 

D. When the Owner finds that the Work is acceptable under the Contract Documents and that all 
punch list items have been accomplished to his satisfaction, he shall request the Contractor to 
make closeout submittals. 

 
1.4 FEES FOR ADDITIONAL REVIEWS 
 

A. Should Owner perform additional reviews due to failure of the Work to comply with the claims of 
status of completion made by the Contractor: 

 
1. Owner will be compensated for such additional services. 
2. Owner will deduct the amount of such compensation from the final payment to the 

Contractor. 
 
1.5 CONTRACTOR'S CLOSEOUT SUBMITTALS TO OWNER 
 

A. Operating and Maintenance Data: 
 

1. Instruct the Owner's personnel with regard to equipment, systems and operating 
specialties which are installed as part of this project. 

2. Submit brochures indicating operating instructions and maintenance schedules for all 
equipment, systems, operating devices and specialties, as specified in Section 01 33 00, 
SUBMITTALS. 

3. Submit detailed maintenance methods and schedules for all materials and equipment 
provided in this project, as specified in Section 01 33 00, SUBMITTALS. 

 
B. Warranties, Guarantees, and Bonds: 

 
1. In addition to the Warranty and Guarantee Requirements of the General Conditions, 

provide all other guarantees, bonds, affidavits and certifications required throughout the 
specifications. 

 
C. Spare parts and maintenance materials for Owner. 
 
D. Contractor's affidavit of payment of debts and claims. 
 
E. Contractor’s affidavit of release of liens. 
 
F. Consent of surety to final payment. 
 
G. Certificate of insurance for products and completed operations. 
 
H. Project Record Drawings 

 
1.6 FINAL ADJUSTMENT OF ACCOUNTS 
  

A. Submit a final statement of accounting to Owner. 
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B. Statement shall reflect all adjustments to the contract sum: 
 

1. The original contract sum. 
2. Additions and deductions resulting from: 

 
a. Previous change orders. 
b. Allowances. 
c. Unit prices. 
d. Deductions for uncorrected work. 
e. Deductions for liquidated damages. 
f. Deductions for re-inspection payments. 
g. Other adjustments. 
 

3. Total contract sum, as adjusted. 
4. Previous payments. 
5. Sum remaining due. 

 
C. Owner will prepare a final change order reflecting approved adjustments to the contract sum 

which were not previously made by change orders. 
 

D. Contractor shall also provide record from utility companies indicating payment of all fees and 
costs for temporary utilities used during construction. 
  

1.7  FINAL APPLICATION FOR PAYMENT 
 

A. Contractor shall submit the final application for payment in accordance with procedures and 
requirements stated in the General Conditions. 

 
 
PART 2 – PRODUCTS  
 

Not Used 
     
 
PART 3 – EXECUTION  
 

Not Used 
 
 

END OF SECTION 
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SECTION 01 78 39 – PROJECT RECORD DOCUMENTS 
 
PART 1 – GENERAL  
 
1.1 REQUIREMENTS INCLUDED 
 

A. Maintain at the site for the Owner one record copy of 
 

1. Drawings 
2. Specifications 
3. Addenda 
4. Change orders and other modifications to the contract 
5. Engineer field orders or written instructions 
6. Reviewed shop drawings, product data and samples 
7. Field test records 

 
B. The Contractor will be required to furnish, at no additional expense to the Owner, the services 

of a surveyor and/or Engineer registered in the state where the project is located and under 
whose direction shall be obtained and recorded all surveys, measurements and such other data 
required for the determination of the as-built records of the construction of all site work. 

 
1.2 MAINTENANCE OF DOCUMENTS AND SAMPLES 
 

A. Store documents and samples in Contractor's field office apart from documents used for 
construction. 

 
B. Provide locked file cabinet for storage of documents. 
 
C. Provide locked cabinet space for storage of samples. 
 
D. File documents and samples in accordance with CSI/CSC format. 
 
E. Maintain documents in a clean, dry, legible condition and in good order.  Do not use record 

documents for construction purposes. 
 
F. Make documents and samples available at all times for inspection by Engineer and Owner. 

 
1.3   MARKING DEVICES 
 

A. Provide felt tip marking pens for recording information in the color code designated by Engineer. 
 
1.4  RECORDING 
 

A. Label each document "Project Record" in neat large printed letters. 
 
B. Record information concurrently with construction progress. 
 
C. Do not conceal any work until required information is recorded. 
 
D. Drawings: Principal dimensions, elevations and other data, as required, shall be recorded for all 

work, such as: 
 

1. Deviations of any nature made during construction. 
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2. Location and elevation of underground utilities in relation to permanent landmarks and 
benchmarks. 

3. Field changes of dimension and detail. 
4. Changes made by field order or by change order. 
5. Details not on original contract drawings. 

 
E. The marked-up prints shall be inspected by the Engineer and shall be corrected immediately if 

found either inaccurate or incomplete. 
 
F. Specifications and Addenda: Legibly mark each section to record: 

 
1. Manufacturer, trade name, catalog number, and supplier of each product and item of 

equipment actually installed. 
2. Changes made by field order or by change order. 

 
1.5 FINAL MEASUREMENTS 
 

A. The Contractor shall provide qualified personnel and equipment for taking final measurements 
for quantities and record documents. 

 
1.6 RECORD DRAWINGS 
 

A. At the completion of the project, the record prints shall be submitted to the Engineer for final 
review and comment. 

  
B. The Contractor shall correct, amplify and do all other work as may be required by the Engineer 

to complete the drawings in a manner satisfactory to the Engineer and at no additional cost to 
the Owner. 
 

C. Upon approval, the Contractor shall provide a final record drawing set to the Owner in both 
hardcopy and PDF electronic format. All “as-built” documents shall be provided to the Owner and 
Engineer in both hardcopy form, in PDF format, and in CAD format. 
 

D. Record drawings shall indicate the location of all underground utilities, invert elevations at each 
structure and finish grade elevations within the limit of disturbance. 

 
1.7  OPERATION AND MAINTENANCE MANUAL 
 

A.  The Contractor shall provide an Operation and Maintenance Manual Binder including all operation 
and maintenance manuals for each product furnished and/or installed on-site. This manual shall 
include information on the functions and features of the athletic equipment, maintenance 
requirements, and other pertinent information provided by the manufacturers.  

 
1.8 SUBMITTAL 
 

A. At contract close-out, deliver record documents to Engineer for the Owner. 
 
B. Accompany submittal with transmittal letter in duplicate, containing: 

 
1. Date 
2. Project title and number 
3. Contractor's name and address 
4. Title and number of each record document 
5. Signature of Contractor or his authorized representative 
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PART 2 – PRODUCTS  

 
Not Used 

     
 
PART 3 – EXECUTION  
 
 Not Used 
 
 

END OF SECTION 
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Division 02 – Not Used 
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Division 03 – Concrete 
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Division 04 – Not Used 
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Division 05 – Metals 
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Division 06 through Division 10 – Not Used 
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Division 11 - Equipment 
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Division 12 through Division 30 – Not Used 
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Division 31 – Earthwork 
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Division 32 – Exterior Improvements 
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Division 33 – Utilities 
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Appendices 
 

 
Appendix A: Existing Irrigation System Graphic 
   Proposed Irrigation System Design-Build Graphic 
   Proposed Electrical Site Plan Graphic 
 
Appendix B: Test Pit Logs 
  

Appendix C: RIDEM RIPDES/UIC Permit 
   Soil Erosion & Sediment Control Plan    
 
Appendix D: C-620 Contractor’s Application for Payment 
   C-940 Work Change Directive 
   C-941 Change Order  
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Appendix A: 
Existing Irrigation System Graphic 

Proposed Irrigation System Graphic 
Proposed Electrical Site Plan Graphic 
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Appendix B: 
Test Pit Logs 
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Appendix C: 
RIDEM RIPDES/UIC Permit 

Soil Erosion & Sediment Control Plan 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Telephone 401.222.4700 | www.dem.ri.gov/stormwaterconstruction | Rhode Island Relay 711 

 

RHODE ISLAND 
DEPARTMENT OF ENVIRONMENTAL MANAGEMENT 
OFFICE OF WATER RESOURCES 
235 Promenade Street, Providence, Rhode Island 02908-5767 

 
  
 
June 8, 2026 
 
Attention: Erik Skadberg, P.E., City Engineer / Deputy Director  
City of East Providence  
145 Taunton Avenue 
East Providence, RI 02914 
 
Re:  IA No.: 0000023335; UIC File No.; 002358; RIPDES File No.: RIR102939 

Pierce Memorial Stadium Improvements   
201 Mercer Street 

 Assessor’s Plat 17, Lot 22-201 
East Providence, RI 

  
 
Dear Mr. Skadberg: 
 
The Rhode Island Department of Environmental Management Office of Water Resources (RIDEM OWR) 
has reviewed the above-referenced project for compliance with the RIDEM Groundwater Discharge 
(GWD)/Underground Injection Control (UIC) Program (Groundwater Discharge Rules: 250-RICR-150-05-
4) and the Rhode Island Pollutant Discharge Elimination System Construction General Permit (CGP). The 
purpose of the project is to construct and maintain a replacement of the asphalt track and rubber track 
surface, a new long jump and triple jump events, new walkways and ADA access to the existing field, a 
new vehicular access drive, and associated improvements to stormwater management infrastructure.  The 
proposed stormwater infrastructure will include two sections of infiltrating underground perimeter manifold 
drain consisting of perforated pipe embedded in a washed stone infiltration trench, which together will 
encompass the track.  Also, an underground infiltration practice consisting of  infiltration chambers 
embedded in washed crushed stone will serve to provide infiltration of excess runoff from larger storm 
events.  The project involves a net decrease of 0.48 acres of impervious cover, with the proposed condition 
impervious totaling 1.87 acres. The work is further described in your application and detailed on site plans 
consisting of 17 sheets as prepared by Jenna Ranker Rioux, P.E. of Pare Corporation, received by RIDEM 
OWR on 6/05/2026. 
 
This letter serves as your permit/authorization to discharge for the above-referenced project, provided that 
you comply with the application materials, the Groundwater Discharge Rules, the CGP and the following 
conditions: 
 

1) This authorization is specific to the project, site alterations, and stormwater management system 
depicted on the site plans submitted with your application and received by RIDEM on 6/05/2026. 
Any alterations, additions or modifications to the project approved herein must be reviewed and 
approved by RIDEM OWR prior to implementation.  
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2) You must submit the Notice of Start of Construction Form prior to commencement of any permitted 

site alterations or construction activity. The Start of Construction Form can be found on the 
Stormwater Construction Permitting website.  

 
3) Prior to construction, you must erect or post a sign resistant to the weather and at least twelve (12) 

inches wide and eighteen (18) inches long, which identifies the initials “DEM” and the application 
number(s) assigned to this permit. The sign must be posted in a conspicuous location near the site 
access and maintained until the project is complete. 
 

4) A copy of this permit, any inspection records, and a signed and updated SESC Plan, must be kept at 
the site at all times until the project is complete. Copies of this permit must be made available for 
review by any RIDEM or City/Town representative upon request. Electronic versions of required 
documents that are readily accessible from the construction site are acceptable.  
 

5) All fill material shall be clean and free of matter that could cause pollution of the waters of the State.  
 

6) The stormwater collection and treatment system approved herein is for the discharge of stormwater 
only.  Any other discharge is prohibited. 
 

7) You must provide written certification from a registered land surveyor or registered professional 
engineer that the stormwater drainage system including any and all basins, piping systems, catch 
basins, culverts, swales, and any other stormwater management practices have been 
constructed/installed in accordance with the site plans reviewed for this permit. This written 
certification is due upon completion of the project or within twenty (20) working days of the request 
of this Program. 
 

8) You must submit the Notice of Termination Form upon completion of the project and final site 
stabilization. The Notice of Termination Form can be found on the Stormwater Construction 
Permitting website. 
 

9) You are responsible for the long-term inspection, cleaning and maintenance of the stormwater 
collection and treatment system to ensure proper performance of all components until 
documentation is provided to indicate that this responsibility has been assumed by another entity. 
Long-term operation and maintenance is to be as described in the Post-Construction Operation and 
Maintenance Plan entitled “Stormwater Operation and Maintenance Plan, Long Term Pollution 
Prevention Plan, Pare Project No. 24072.00, Pierce Memorial Stadium Athletic Improvements, 201 
Mercer Street, East Providence, Rhode Island 02914, Assessor’s Map 17, Lot 22-001; Prepared for 
City of East providence, RI 02914”, dated May 2026, dated received 5/14/2026, indicated as 
Prepared by: Pare Corporation, 8 Blackstone Valley Place, Lincoln, RI 02865.      

 
This permit is not transferable to any person except after written notice to the Director, in the form of a 
Permit Transfer Form available on the RIDEM Stormwater Construction Permitting website.  
This UIC/GWD Registration will expire 4 years from the date of issuance if the stormwater discharge 
system has not been constructed and installed. Once a registration is expired, a new application must be 
submitted for any proposed activity subject to the Groundwater Discharge Rules. Your authorization to 
discharge under the CGP expires at midnight on September 26, 2026. If construction has not been 
completed by that date, there will be measures in place for you to reauthorize.  
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RIDEM’s Rules and Regulations Governing the Establishment of Various Fees require that RIPDES CGP 
permit holders pay an Annual Fee of $100.00. An invoice will be sent to the owner on record in May/June 
of each year if the construction was still active as of December 31st of the previous year. The owner will 
be responsible for the Annual Fee until the construction activity has been completed, the site has been 
properly stabilized, and a completed Notice of Termination (NOT) has been received.   
You are required to adhere to all above terms and conditions and carry out this project in compliance with 
the CGP and Groundwater Discharge Rules at all times. Issuance of this permit does not bar RIDEM, or 
any of its various Divisions, from initiating any investigation and/or enforcement actions that it may deem 
necessary for violations of this permit or of any and all applicable statutes, regulations and/or permits. 
 
This permit has the full force and effect of a permit issued by the Director. This permit does not relieve 
your obligation to obtain any other applicable local, state and federal permits prior to commencing 
construction and does not relieve you of any duties owed to adjacent landowners with respect to changes in 
drainage. RIDEM assumes no responsibilities for damages resulting from faulty design or construction. 
 
If you have any questions regarding the contents of the permit, you may contact me at 
Nicholas.pisani@dem.ri.gov or 401-537-4151. 
 
Sincerely, 
 
 
 
Nicholas A. Pisani, P.E., Environmental Engineer IV  
Stormwater Engineering and 401 Permitting 
Office of Water Resources 
Rhode Island Department of Environmental Management  
 
ec:  Jenna Ranker Rioux, P.E., Pare Corporation  
 Celester Hartley, Pare Corporation  

mailto:Nicholas.pisani@dem.ri.gov
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C-620 Contractor’s Application for Payment 

   C-940 Work Change Directive 
   C-941 Change Order 

 
 
 
 
 
 
 
 
 
 
 

 



Progress Estimate

For (contract): Application Number:

Application Period: Application Date:

Item C D Materials Presently Total Completed Balance to Finish

This Period Stored (not in C or D)  and Stored to Date (B - F)

(C + D + E)

Contractor's Application

Totals

%                              

(F)                                      

B

A GE

Specification Section 

No.
Description

Scheduled Value From Previous Application 

(C+D)

Work CompletedB F

EJCDC C-620 Contractor's Application for Payment
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Instructions 

 

Before you use any EJCDC document: 

1. Read the License Agreement. You agree to it and 
are bound by its terms when you use the EJCDC 
document. 
 

2. Make sure that you have the correct version for 
your word processing software. 

 
How to Use: 
1. While EJCDC has expended considerable effort 

to make the software translations exact, it can be 
that a few document controls (e.g., bold, 
underline) did not carry over.  

 
2. Similarly, your software may change the font 

specification if the font is not available in your 
system. It will choose a font that is close in 
appearance. In this event, the pagination may not 
match the control set. 
 

3. If you modify the document, you must follow the 
instructions in the License Agreement about 
notification. 
 

4. Also note the instruction in the License 
Agreement about the EJCDC copyright. 

 

 

License Agreement 

 
You should carefully read the following terms and 

conditions before using this document. 

Commencement of use of this document indicates 

your acceptance of these terms and conditions. If 

you do not agree to them, you should promptly 

return the materials to the vendor, and your 

money will be refunded. 

 

The Engineers Joint Contract Documents Committee 
("EJCDC") provides EJCDC Design and 

Construction Related Documents and licenses their 
use worldwide. You assume sole responsibility for 
the selection of specific documents or portions 
thereof to achieve your intended results, and for the 
installation, use, and results obtained from EJCDC 

Design and Construction Related Documents. 
 
You acknowledge that you understand that the text of 
the contract documents of EJCDC Design and 

Construction Related Documents has important 
legal consequences and that consultation with an 
attorney is recommended with respect to use or 
modification of the text. You further acknowledge 
that EJCDC documents are protected by the 
copyright laws of the United States. 

 
License: 

You have a limited nonexclusive license to: 
 
1. Use EJCDC Design and Construction Related 

Documents on any number of machines owned, 
leased or rented by your company or 
organization. 

 
2. Use EJCDC Design and Construction Related 

Documents in printed form for bona fide 
contract documents. 

 
3. Copy EJCDC Design and Construction 

Related Documents into any machine readable 
or printed form for backup or modification 
purposes in support of your use of EJCDC 

Design and Construction Related Documents. 
 
You agree that you will: 

1. Reproduce and include EJCDC’s copyright 
notice on any printed or machine-readable copy, 
modification, or portion merged into another 
document or program. All proprietary rights in 
EJCDC Design and Construction Related 

Documents are and shall remain the property of 
EJCDC. 

 
2. Not represent that any of the contract documents 

you generate from EJCDC Design and 

Construction Related Documents are EJCDC 
documents unless (i) the document text is used 
without alteration or (ii) all additions and 
changes to, and deletions from, the text are 
clearly shown. 

 
You may not use, copy, modify, or transfer 

EJCDC Design and Construction Related 

Documents, or any copy, modification or merged 

portion, in whole or in part, except as expressly 

provided for in this license. Reproduction of 

EJCDC Design and Construction Related 

Documents in printed or machine-readable format 

for resale or educational purposes is expressly 

prohibited. 

 

If you transfer possession of any copy, 

modification or merged portion of EJCDC Design 

and Construction Related Documents to another 

party, your license is automatically terminated. 

 
Term: 

The license is effective until terminated. You may 
terminate it at any time by destroying EJCDC 

Design and Construction Related Documents 

altogether with all copies, modifications and merged 
portions in any form. It will also terminate upon 
conditions set forth elsewhere in this Agreement or if 
you fail to comply with any term or condition of this 
Agreement. You agree upon such termination to 
destroy EJCDC Design and Construction Related 



 

Documents along with all copies, modifications and 
merged portions in any form. 
 
Limited Warranty: 

EJCDC warrants the CDs and diskettes on which 
EJCDC Design and Construction Related 

Documents is furnished to be free from defects in 
materials and workmanship under normal use for a 
period of ninety (90) days from the date of delivery 
to you as evidenced by a copy of your receipt. 
 
There is no other warranty of any kind, either 

expressed or implied, including, but not limited to 

the implied warranties of merchantability and 

fitness for a particular purpose. Some states do 

not allow the exclusion of implied warranties, so 

the above exclusion may not apply to you. This 

warranty gives you specific legal rights and you 

may also have other rights which vary from state 

to state. 

 

EJCDC does not warrant that the functions contained 
in EJCDC Design and Construction Related 

Documents will meet your requirements or that the 
operation of EJCDC Design and Construction 

Related Documents will be uninterrupted or error 
free. 
 
Limitations of Remedies: 

EJCDC’s entire liability and your exclusive remedy 
shall be: 
1. the replacement of any document not meeting 

EJCDC's "Limited Warranty" which is returned 
to EJCDC’s selling agent with a copy of your 
receipt, or 

 
2. if EJCDC’s selling agent is unable to deliver a 

replacement CD or diskette which is free of 
defects in materials and workmanship, you may 
terminate this Agreement by returning EJCDC 
Document and your money will be refunded. 

 
In no event will EJCDC be liable to you for any 
damages, including any lost profits, lost savings or 
other incidental or consequential damages arising out 
of the use or inability to use EJCDC Design and 

Construction Related Documents even if EJCDC 
has been advised of the possibility of such damages, 
or for any claim by any other party. 
 
Some states do not allow the limitation or exclusion 
of liability for incidental or consequential damages, 
so the above limitation or exclusion may not apply to 
you. 
 
General: 

You may not sublicense, assign, or transfer this 
license except as expressly provided in this 
Agreement. Any attempt otherwise to sublicense, 
assign, or transfer any of the rights, duties, or 
obligations hereunder is void. 
 

This Agreement shall be governed by the laws of the 
State of Virginia. Should you have any questions 
concerning this Agreement, you may contact EJCDC 
by writing to: 
   
 Arthur Schwartz, Esq. 
 General Counsel 
 National Society of Professional Engineers 
 1420 King Street 
 Alexandria, VA 22314 
 
 Phone: (703) 684-2845 
 Fax:   (703) 836-4875 
 e-mail: aschwartz@nspe.org 
 
You acknowledge that you have read this 

agreement, understand it and agree to be bound 

by its terms and conditions. You further agree 

that it is the complete and exclusive statement of 

the agreement between us which supersedes any 

proposal or prior agreement, oral or written, and 

any other communications between us relating to 

the subject matter of this agreement. 
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Work Change Directive 

No.       

 

Date of Issuance:  Effective Date:  

    

Project: 

 

Owner: 

 

Owner's Contract No.: 

 
Contract: 

 

Date of Contract: 

 
Contractor: 

 

Engineer's Project No.: 

 
  
Contractor is directed to proceed promptly with the following change(s): 

Item No. Description 

  

  

  

  

  

  

 
Attachments (list documents supporting change): 

 

  
Purpose for Work Change Directive:  

Authorization for Work described herein to proceed on the basis of Cost of the Work due to: 

  Nonagreement on pricing of proposed change. 

  Necessity to expedite Work described herein prior to agreeing to changes on Contract 
Price and Contract Time. 

 

Estimated change in Contract Price and Contract Times: 

Contract Price $ (increase/decrease) Contract Time  (increase/decrease) 

    days  
 

Recommended for Approval by Engineer: Date 

Authorized for Owner by: Date 

Received for Contractor by: Date 

Received by Funding Agency (if applicable): Date: 
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Change Order 

No.       

Date of Issuance:  Effective Date:  

    

Project: 

 

Owner: 

 

Owner's Contract No.: 

 Contract: 

 

Date of Contract: 

 
Contractor: 

 

Engineer's Project No.: 

 
 
The Contract Documents are modified as follows upon execution of this Change Order: 

Description: 

      

      

Attachments (list documents supporting change): 

      

      

CHANGE IN CONTRACT PRICE:  CHANGE IN CONTRACT TIMES: 

Original Contract Price:  Original Contract Times:   Working days   Calendar days 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   
        

[Increase] [Decrease] from previously approved 

Change Orders No.       to No.      : 
 
[Increase] [Decrease]  from previously approved Change Orders 

No.       to No.      : 

   Substantial completion (days):   

 $    Ready for final payment (days):   
        

Contract Price prior to this Change Order:  Contract Times prior to this Change Order: 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   
        

[Increase] [Decrease] of this Change Order:  [Increase] [Decrease] of this Change Order: 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   
        

Contract Price incorporating this Change Order:  Contract Times with all approved Change Orders: 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   
        
RECOMMENDED:  ACCEPTED:  ACCEPTED: 

By:    By:    By:   
        Engineer (Authorized Signature)         Owner (Authorized Signature)           Contractor (Authorized Signature) 

Date:    Date:    Date:   

Approved by Funding Agency (if applicable): 

____________________________________________________________ 

  

Date:   
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Change Order 

Instructions 

A. GENERAL INFORMATION 

This document was developed to provide a uniform format for handling contract changes that affect Contract 

Price or Contract Times. Changes that have been initiated by a Work Change Directive must be incorporated 

into a subsequent Change Order if they affect Price or Times. 

Changes that affect Contract Price or Contract Times should be promptly covered by a Change Order. The 

practice of accumulating Change Orders to reduce the administrative burden may lead to unnecessary 

disputes. 

If Milestones have been listed in the Agreement, any effect of a Change Order thereon should be addressed. 

For supplemental instructions and minor changes not involving a change in the Contract Price or Contract 

Times, a Field Order should be used. 

B. COMPLETING THE CHANGE ORDER FORM 

Engineer normally initiates the form, including a description of the changes involved and attachments based 

upon documents and proposals submitted by Contractor, or requests from Owner, or both. 

Once Engineer has completed and signed the form, all copies should be sent to Owner or Contractor for 

approval, depending on whether the Change Order is a true order to the Contractor or the formalization of a 

negotiated agreement for a previously performed change. After approval by one contracting party, all copies 

should be sent to the other party for approval. Engineer should make distribution of executed copies after 

approval by both parties. 

If a change only applies to price or to times, cross out the part of the tabulation that does not apply. 

 




