

**CITY OF EAST PROVIDENCE
DEPARTMENT OF FINANCE
145 TAUNTON AVENUE
EAST PROVIDENCE, RI 02914**

RFP EP25/26-02 Taunton Avenue Right of Way Improvements

Controller Employees Present: Jessica Lamprey, Procurement Specialist
Beth Faustino, Accounts Payable Clerk

Vendors Present: REC Construction
True North Civil
Pawtucket Hot Mix
Commonwealth Engineers & Consultants, Inc.

CONTINUED NEXT PAGE

RFP EP25/26-02 Taunton Avenue Right of Way Improvements

Bids Received: 3

True North Civil LLC
800 Nooseneck Hill Road
West Greenwich, RI 02817

Pawtucket Hot Mix Asphalt Inc.
25 Concord Street
Pawtucket, RI 02860

REC Construction
22 Leah Street
Johnston, RI 02919

Pricing as Follows

CONTINUED NEXT PAGE

EP25/26-02 TAUNTON AVENUE RIGHT OF WAY IMPROVEMENTS

BID TABULATIONS

THURSDAY, FEBRUARY 19, 2026, AT 11:00AM

Item Number	Description	Unit	True North Civil LLC		Pawtucket Hot Mix Asphalt		REC Construction	
			Unit Price	Bid Amount	Unit Price	Bid Amount	Unit Price	Bid Amount
1	Demolition work	Lump Sum	\$25,474.00	\$25,474.00	\$30,000.00	\$30,000.00	\$63,030.00	\$63,030.00
2	Utility work (Water/sewer)	Lump Sum	\$163,827.00	\$163,827.00	\$274,000.00	\$274,000.00	\$148,500.00	\$148,500.00
3	Curb/driveway/sidewalk work	Lump Sum	\$76,788.00	\$76,788.00	\$87,000.00	\$87,000.00	\$162,800.00	\$162,800.00
4	Roadway restoration work	Lump Sum	\$66,101.00	\$66,101.00	\$97,000.00	\$97,000.00	\$148,500.00	\$148,500.00
5	Temporary pedestrian and traffic controls (physical installation)	Lump Sum	\$3,936.00	\$3,936.00	\$18,500.00	\$18,500.00	\$16,500.00	\$16,500.00
6	Temporary traffic controls (Police Officer and vehicle)	Lump Sum	\$8,791.00	\$8,791.00	\$42,000.00	\$42,000.00	\$22,000.00	\$22,000.00
7	Survey layout and as-built utility plans	Lump Sum	\$1,832.00	\$1,832.00	\$20,000.00	\$20,000.00	\$27,500.00	\$27,500.00
8	Administrative Cost (meetings, submittals, etc.)		\$555.00	\$555.00	\$10,000.00	\$10,000.00	\$22,870.00	\$22,870.00
9	Cost to Obtain & Comply with RIDOT PAPA 23-145	Lump Sum	\$222.00	\$222.00	\$40,000.00	\$40,000.00	\$27,500.00	\$27,500.00
10	Dewatering sump/pump.sediment basin	Per Day	\$56.00	\$56.00	\$500.00 (x 16 days)	\$8,000.00		
Total Base Bid				\$347,582.00		\$626,500.00		\$639,200.00
Unit Price for Additional Material if Required to Replace Unsuitable Material								
1	RIDOT Gravel Borrow Type Supplied/Placed Per Ton	Per Ton	\$56.00	N/A	\$40.00	N/A	\$46.00	N/A
2	Pipe Bedding Supplied/Placed	Per Ton	\$56.00	N/A	\$30.00	N/A	\$44.00	N/A