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REFERENCE
1. PROJECT LOCATION: PIERCE MEMORIAL STADIUM ATHLETIC IMPROVEMENTS, 201 MERCER STREET, EAST PROVIDENCE, RI 02914.

ASSESSOR'S MAP 17, LOT 22-001.

2. EXISTING CONDITIONS MAPPING TAKEN FROM:
· PLAN ENTITLED " TOPOGRAPHICAL SURVEY AND LIMITED CONTENTED BOUNDARY SURVEY PIERCE FIELD & STADIUM AND JONES POND COMPLEX" PREPARED BY

THE CITY OF EAST PROVIDENCE, DEPARTMENT OF PUBLIC WORKS, ENGINEERING DIVISION, DATED MAY 11, 2020.
· SUPPLEMENTAL DRAINAGE INFORMATION PROVIDED BY THE CITY ENGINEER ON APRIL 6 AND APRIL 17, 2026.
· SUPPLEMENTAL INFORMATION OBSERVED DURING A FIELD REVIEW CONDUCTED BY PARE CORPORATION ON APRIL 30, 2026.
· EXISTING IRRIGATION SYSTEM AND EXISTING ELECTRICAL INFORMATION RECEIVED FROM THE CITY ON MAY 21 AND JUNE 10, 2026.

3. ACCORDING TO THE FEMA FLOOD INSURANCE RATE MAP FOR THE AREA (44007C0317J, SEPTEMBER 18, 2013), THE ENTIRE SITE IS LOCATED WITHIN ZONE X, AREAS
DETERMINED TO BE OUTSIDE THE 0.2% ANNUAL CHANCE FLOODPLAIN.

GENERAL NOTES
1.   PER AVAILABLE RIDEM MAPPING, THE PROJECT SITE IS LOCATED OUTSIDE A NATURAL HERITAGE AREA.

2. THE STATE OF RHODE ISLAND STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, AMENDED MARCH 2018 WITH ALL REVISIONS AND ADDENDA, AND
THE RHODE ISLAND STANDARD DETAILS ARE MADE A PART HEREOF AS FULLY AND COMPLETELY AS IF ATTACHED HERETO. ALL WORK SHALL MEET OR EXCEED THE
RHODE ISLAND STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, WITH LATEST REVISIONS. THE LATEST REVISION OF THE STANDARD
SPECIFICATIONS MAY BE OBTAINED AT THE RHODE ISLAND DEPARTMENT OF TRANSPORTATION.

3. THE CONTRACTOR SHALL MAKE ALL NECESSARY CONSTRUCTION NOTIFICATIONS AND APPLY FOR AND OBTAIN ALL NECESSARY CONSTRUCTION PERMITS, PAY ALL
FEES AND POST ALL BONDS ASSOCIATED WITH THE SAME, AND COORDINATE WITH THE ENGINEER AND OWNER'S REPRESENTATIVE AS REQUIRED.

4. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR JOB SITE SAFETY. THE CONTRACTOR SHALL PROVIDE TEMPORARY FENCING AND/OR BARRIERS AROUND
ALL OPEN EXCAVATED AREAS IN ACCORDANCE WITH OSHA FEDERAL, STATE, AND LOCAL REQUIREMENTS.

5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING THAT THE PROPOSED IMPROVEMENTS SHOWN ON THE PLANS DO NOT CONFLICT WITH ANY KNOWN
EXISTING OR OTHER PROPOSED IMPROVEMENTS. IF ANY CONFLICTS ARE DISCOVERED, THE CONTRACTOR SHALL NOTIFY THE OWNER AND THE ENGINEER PRIOR TO
INSTALLATION OF ANY PORTION OF THE SITE WORK WHICH WOULD BE AFFECTED. NO FIELD ADJUSTMENTS IN THE LOCATION OF SITE ELEMENTS SHALL BE MADE
WITHOUT THE ENGINEER'S APPROVAL.

6. IF ANY DEVIATION OR ALTERATION OF THE WORK PROPOSED ON THESE DRAWINGS IS REQUIRED, THE CONTRACTOR SHALL IMMEDIATELY CONTACT AND
COORDINATE ANY DEVIATIONS WITH THE ENGINEER AND OWNER.

7. ANY AREA OUTSIDE OF THE LIMIT OF WORK THAT IS DISTURBED SHALL BE RESTORED TO ITS ORIGINAL CONDITION AT NO ADDITIONAL COST TO THE OWNER.

8. ALL SITE WORK SHALL MEET OR EXCEED THE SITE WORK SPECIFICATIONS PREPARED FOR THIS PROJECT.

9. ALL SIGNS SHALL BE REFLECTORIZED TYPE III SHEETING AND CONFORM WITH THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), LATEST REVISION.

10. ALL UTILITIES (LOCATION AND ELEVATION) DEPICTED SHALL BE CONSIDERED APPROXIMATE ONLY. BEFORE COMMENCING SITE WORK IN ANY AREA, CONTACT "DIG
SAFE" AT 1-888-DIG-SAFE (1-888-344-7233) TO ACCURATELY LOCATE UNDERGROUND UTILITIES. ANY DAMAGE TO EXISTING UTILITIES OR STRUCTURES AND THE COST
TO REPAIR THE DAMAGES TO INITIAL CONDITIONS, AS DEPICTED ON THE PLANS, SHALL BE THE CONTRACTOR'S RESPONSIBILITY.

11. NO EXCAVATION SHALL BE DONE UNTIL UTILITY COMPANIES ARE PROPERLY NOTIFIED IN ADVANCE. NOTE THAT NOT ALL EXISTING UNDERGROUND UTILITIES ARE
SHOWN. IT IS THE CONTRACTOR'S RESPONSIBILITY TO CONTACT ALL RESPECTIVE UTILITY COMPANIES TO VERIFY AND LOCATE EXISTING UTILITIES.

LAYOUT NOTES
1.     ALL LINES ARE PERPENDICULAR OR PARALLEL TO THE LINES FROM WHICH THEY ARE MEASURED UNLESS OTHERWISE INDICATED.

2. ACCESSIBLE RAMPS SHALL BE FURNISHED AND INSTALLED IN ACCORDANCE  WITH THE AMERICANS WITH DISABILITIES ACT (ADA) ACCESSIBILITY STANDARDS.

3. PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL PERFORM BENCHMARK FIELD LEVEL VERIFICATION AND COORDINATE LAYOUT CHECK. THE CONTRACTOR
SHALL CONTACT PARE CORPORATION IF ANY DISCREPANCIES ARE FOUND.

4. DIMENSIONS OF PARKING SPACES AND DRIVEWAYS ARE FROM FACE OF CURB TO FACE OF CURB. DIMENSIONS FROM BUILDING ARE FROM FACE OF BUILDING TO
FACE OF CURB.

5. ALIGN WALKWAYS ON DOORWAYS THEY SERVE TO PROVIDE MINIMUM REQUIRED MANEUVERING CLEARANCE IN ACCORDANCE WITH THE AMERICAN WITH
DISABILITIES ACT (ADA) ACCESSIBILITY GUIDELINES.

DEMOLITION NOTES
1.     THE CONTRACTOR SHALL COORDINATE ALL DEMOLITION OF STRUCTURES, PAVEMENT AND CONCRETE MATERIALS, AND UTILITIES WITH APPROPRIATE PROPOSED

SITE GENERAL, GRADING, UTILITY, AND LANDSCAPING DRAWINGS.

2. ALL NOTED UTILITIES TO BE REMOVED AND DISPOSED OF, RELOCATED OR CAPPED REPRESENT ALL KNOWN SITE CONDITIONS TO BE DEMOLISHED. THE
CONTRACTOR SHALL COORDINATE ALL UNFORESEEN CONDITIONS WITH THE PROJECT ENGINEER, OWNER AND/OR RESPECTIVE UTILITY COMPANIES PRIOR TO
PROCEEDING WITH WORK.

3. WATER, SEWER, DRAINAGE, GAS, AND OTHER SITE UTILITIES SERVICING THE EXISTING FACILITIES ARE TO REMAIN ACTIVE THROUGHOUT CONSTRUCTION. THERE
SHALL BE NO INTERRUPTION OF UTILITY SERVICES DURING THE CONSTRUCTION OPERATION WITHOUT APPROVAL FROM THE OWNER.

GRADING AND UTILITY NOTES
1.     UNDERGROUND UTILITIES DEPICTED WERE COMPILED FROM AVAILABLE RECORD PLANS AND SHALL BE CONSIDERED APPROXIMATE ONLY. BEFORE COMMENCING

SITE WORK IN ANY AREA, CONTACT "DIG SAFE" AT 1-888-DIG-SAFE (1-888-344-7233) TO ACCURATELY LOCATE UNDERGROUND UTILITIES. ANY DAMAGE TO EXISTING
UTILITIES OR STRUCTURES DEPICTED OR NOT DEPICTED ON THE PLANS SHALL BE THE CONTRACTOR'S RESPONSIBILITY. COSTS TO REPAIR SUCH DAMAGES SHALL
BE THE CONTRACTOR'S RESPONSIBILITY. NO EXCAVATION SHALL BE DONE UNTIL UTILITY COMPANIES ARE PROPERLY NOTIFIED.

2. ALL WORK PERFORMED AND ALL MATERIALS FURNISHED SHALL CONFORM WITH THE LINES AND GRADES ON THE PLANS AND SITE WORK SPECIFICATIONS.

3. AT ALL LOCATIONS WHERE EXISTING CURBING OR PAVEMENT ABUT NEW CONSTRUCTION, THE EDGE OF THE EXISTING CURB OR PAVEMENT SHALL BE SAWCUT TO A
CLEAN, SMOOTH EDGE. BLEND NEW PAVEMENT AND CURBS SMOOTHLY INTO EXISTING BY MATCHING LINES, GRADES AND JOINTS.

4. ALL UTILITY COVERS, GRATES, ETC. SHALL BE ADJUSTED TO BE FLUSH WITH THE SURROUNDING SURFACE OR PAVEMENT FINISH GRADE. RIM ELEVATIONS OF
STRUCTURES AND MANHOLES ARE APPROXIMATE. FINAL ELEVATIONS ARE TO BE SET FLUSH AND CONSISTENT WITH THE GRADING PLANS.

5. THE CONTRACTOR SHALL MAKE ALL ARRANGEMENTS FOR THE ALTERATION OF PRIVATE UTILITIES BY THE UTILITY COMPANIES, AS REQUIRED.

6. WHERE AN EXISTING UTILITY IS FOUND TO CONFLICT WITH THE PROPOSED WORK, THE LOCATION, ELEVATION AND SIZE OF THE UTILITY SHALL BE ACCURATELY
DETERMINED WITHOUT DELAY BY THE CONTRACTOR AND THE INFORMATION SHALL BE PROVIDED ON A SKETCH TO SCALE OF THE EXISTING UTILITY WITH TIES TO
KNOWN POINTS, PHOTOS AND FURNISHED TO THE ENGINEER FOR RESOLUTION.

7. THE CONTRACTOR SHALL PROTECT ALL UNDERGROUND DRAINAGE, SEWER AND UTILITY FACILITIES FROM EXCESSIVE VEHICULAR LOADS DURING CONSTRUCTION.
ANY DAMAGE TO THESE FACILITIES RESULTING FROM CONSTRUCTION LOADS SHALL BE RESTORED TO ORIGINAL CONDITION AT NO ADDITIONAL COST TO THE
OWNER.

8. GAS, ELECTRIC, AND COMMUNICATIONS ROUTING ARE SUBJECT TO REVIEW AND APPROVAL BY APPROPRIATE UTILITY COMPANIES.

9. DURING CONSTRUCTION OPERATIONS, THE CONTRACTOR SHALL PROTECT EXISTING UTILITIES BY PROVIDING TEMPORARY SUPPORTS OR SHEETING AS REQUIRED
AT NO ADDITIONAL COST TO THE OWNER.

10. ALL WATER LINE BENDS AND TEES SHALL BE REINFORCED WITH THRUST BLOCKS. ALL WATER DISTRIBUTION PIPING AND FITTINGS MUST ADHERE TO THE EAST
PROVIDENCE WATER UTILITIES DIVISION SPECIFICATIONS AND SHALL BE INSPECTED BEFORE, DURING, AND AFTER CONSTRUCTION PRIOR TO TAPPING THE SERVICE
MAIN. THE CONTRACTOR SHALL COORDINATE AND CONFIRM ALL WATER DISTRIBUTION MATERIAL PRODUCTS WITH THE EAST PROVIDENCE WATER UTILITIES
DIVISION PRIOR TO ORDERING OR PURCHASING PRODUCTS.

11. EXCAVATION REQUIRED WITHIN THE PROXIMITY OF EXISTING UTILITY LINES SHALL BE DONE BY HAND. CONTRACTOR SHALL REPAIR ANY DAMAGE TO EXISTING
UTILITY LINES OR STRUCTURES INCURRED DURING CONSTRUCTION OPERATIONS AT NO ADDITIONAL COST TO THE OWNER.

12. PITCH EVENLY BETWEEN SPOT GRADES. ALL PAVED AREAS MUST PITCH TO DRAIN AT A MIN. OF 1/8" PER FOOT UNLESS SPECIFIED OTHERWISE.

13. THE PROPOSED WALKWAYS SHALL HAVE A MAXIMUM CROSS SLOPE OF 2% AND A MAXIMUM RUNNING SLOPE OF 5% AS SHOWN ON CONSTRUCTION DETAILS AND
GRADING PLAN.

EROSION AND SEDIMENTATION CONTROL NOTES - RHODE ISLAND
1. THE CONTRACTOR AND RELEVANT SUBCONTRACTORS SHALL READ AND UNDERSTAND THE RIPDES GENERAL PERMIT FOR STORMWATER DISCHARGES

ASSOCIATED WITH CONSTRUCTION ACTIVITY  (GENERAL PERMIT) AND THE SITE SPECIFIC SOIL EROSION AND SEDIMENT CONTROL PLAN  (SESC) PREPARED FOR
THE PROJECT. ALL EROSION CONTROLS SHALL BE IN ACCORDANCE WITH THE RHODE ISLAND SOIL EROSION AND SEDIMENT CONTROL HANDBOOK, LATEST
REVISION.

2. THE CONTRACTOR SHALL BECOME FAMILIAR WITH THE CONDITIONS ISSUED FOR THE PROJECT BY RIDEM AND BE RESPONSIBLE FOR CONFORMANCE WITH ALL
PERMIT REQUIREMENTS AND CONSTRUCTION DOCUMENTS.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ESTABLISHING OR INSTALLING ALL TEMPORARY SEDIMENT AND EROSION CONTROLS AS SHOWN ON THESE
PLANS AND SHALL MAINTAIN ALL EROSION CONTROL MEASURES AS NECESSARY DURING THE ENTIRE CONSTRUCTION PERIOD.

4. ANTI-TRACKING PADS (R.I. STD. DETAIL 9.9.0) SHALL BE PROVIDED AT ALL POINTS OF VEHICULAR INGRESS AND EGRESS ON THE CONSTRUCTION SITE AND SHALL
BE MAINTAINED TO LIMIT TRACKING OR FLOWING OF SEDIMENT ONTO PUBLIC ROADS.

5. EROSION CONTROL BARRIERS SHALL BE INSTALLED AS SHOWN ON THE EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF CONSTRUCTION OPERATIONS.

6. SOIL EROSION AND SEDIMENTATION CONTROL MEASURES SHALL BE INSPECTED AND MAINTAINED ON A WEEKLY BASIS AND AFTER EACH STORM EVENT OF 0.25
INCH OR GREATER DURING CONSTRUCTION TO ENSURE THAT CHANNELS, DITCHES AND PIPES ARE CLEAR OF DEBRIS AND THAT THE EROSION CONTROL
BARRIERS ARE INTACT.  IDENTIFIED DEFICIENCIES SHALL BE CORRECTED IMMEDIATELY.

7. DUST SHALL BE CONTROLLED BY WATERING OR OTHER APPROVED METHODS AS NECESSARY, OR AS DIRECTED BY THE OWNER OR OWNER'S REPRESENTATIVE.

8. THE CONTRACTOR SHALL CLEAN AND MAINTAIN EROSION CONTROL BARRIER WHEN SEDIMENT ACCUMULATES TO ONE HALF THE HEIGHT OF THE BARRIER.
MATERIAL COLLECTED FROM THE SEDIMENTATION BARRIERS SHALL BE REMOVED AS NECESSARY AND DISPOSED IN AN UPLAND AREA.

9. THE CONTRACTOR SHALL SCHEDULE HIS WORK TO ALLOW THE FINISHED SUBGRADE ELEVATIONS TO DRAIN PROPERLY WITHOUT PONDING. SPECIFICALLY,
ALLOW WATER TO ESCAPE WHERE PROPOSED CURB MAY RETAIN RUNOFF PRIOR TO APPLICATION OF SURFACE PAVING. PROVIDE TEMPORARY POSITIVE
DRAINAGE, AS REQUIRED, TO STABILIZED DISCHARGE POINTS.

10. INSTALLATION OF THE EROSION CONTROL BARRIERS AS ILLUSTRATED IS INTENDED TO REPRESENT THE MINIMUM SEDIMENTATION CONTROL FACILITIES
NECESSARY TO MEET ANTICIPATED SITE CONDITIONS. ADDITIONAL EROSION CONTROL MEASURES SHALL BE IMPLEMENTED AS CONDITIONS WARRANT OR AS
DIRECTED BY THE OWNER OR OWNER'S REPRESENTATIVE.

11. REQUIRED SEDIMENTATION CONTROL FACILITIES MUST BE PROPERLY ESTABLISHED, CLEARLY VISIBLE AND IN OPERATION PRIOR TO INITIATING ANY LAND
CLEARING ACTIVITY AND/OR OTHER CONSTRUCTION RELATED WORK. SUCH FACILITIES SHALL REPRESENT THE LIMIT OF WORK. WORKERS SHALL BE INFORMED
THAT NO CONSTRUCTION ACTIVITY IS TO OCCUR BEYOND THE LIMIT OF WORK AT ANY TIME THROUGHOUT THE CONSTRUCTION PERIOD.

12. THE CONTRACTOR SHALL MAINTAIN A SUFFICIENT RESERVE OF VARIOUS EROSION CONTROL MATERIALS ONSITE AT ALL TIMES FOR EMERGENCY PURPOSES OR
ROUTINE MAINTENANCE.

13. EXISTING AND NEWLY INSTALLED CATCH BASINS AND STORM DRAIN INLETS SHALL BE PROTECTED WITH APPROPRIATE TEMPORARY INLET PROTECTION IN
ACCORDANCE WITH THE RHODE ISLAND SOIL EROSION AND SEDIMENT CONTROL HANDBOOK.

14. DEWATERING WASTE WATERS PUMPED FROM EXCAVATIONS SHALL BE CONVEYED BY HOSE TO AN UPLAND AREA AND DISCHARGED INTO STRAW BALE CORRALS
OR SEDIMENTATION BAGS.

15. THE CONTRACTOR SHALL NOT REMOVE ANY TEMPORARY SEDIMENT CONTROL BARRIERS UNTIL THE CONTRIBUTING DRAINAGE AREA HAS BEEN PERMANENTLY
STABILIZED.

16. CONSTRUCTION SITE WASTE MATERIALS SHALL BE PROPERLY CONTAINED ONSITE AND DISPOSED OFF SITE AT A LOCATION IN ACCORDANCE WITH THE LOCAL
AND STATE REGULATIONS.

17. RIP-RAP OR OTHER ENERGY DISSIPATERS SHALL BE USED WHERE NECESSARY TO PREVENT SCOUR.

18. ALL DISTURBED AREAS SHALL BE STABILIZED WITHIN 14 DAYS UPON COMPLETION OF WORK IN THAT AREA.

19. ALL DRAINAGE STRUCTURES SHALL BE CLEARED OF ACCUMULATED SEDIMENT PRIOR TO ACCEPTANCE OF FINAL PROJECT.

20. NEWLY VEGETATED AREAS SHALL BE MAINTAINED REGULARLY TO ENSURE STABLE VEGETATED SURFACES.

21. EROSION AND SEDIMENTATION CONTROLS SHALL BE UTILIZED AS SHOWN ON THE PLANS. POTENTIAL EROSION AND SEDIMENTATION PROBLEMS ASSOCIATED
WITH THE CONSTRUCTION OF THE PROJECT SHALL BE AVOIDED THROUGH THE PROJECT SCHEDULING AND THE USE OF APPROPRIATE STANDARD CONTROLS
(RHODE ISLAND SOIL EROSION AND SEDIMENTATION CONTROL HANDBOOK) AS ILLUSTRATED ON THE PROJECT PLANS.

22. WHERE EROSION CONTROLS ARE NEEDED ON IMPERVIOUS SURFACES, THE CONTRACTOR SHALL PROVIDE SAND BAG EROSION CONTROL BARRIER.

23. TEMPORARY DIVERSION (TD) MAY CONSIST OF A DITCH OR SWALE, OR MAY BE ACHIEVED USING WOOD CHIPS, COIR LOGS, OR SIMILAR MATERIALS.

24. TEMPORARY SEDIMENT TRAPS (TST) AND TEMPORARY SWALES (TSW) SHALL BE SIZED BY THE CONTRACTOR USING THE PARAMETERS CONTAINED IN THE
RHODE ISLAND SOIL EROSION AND SEDIMENT CONTROL HANDBOOK.

STORMWATER MANAGEMENT SYSTEM INSPECTION AND MAINTENANCE NOTES
DURING CONSTRUCTION (CONTRACTOR'S RESPONSIBILITY)
1. THE CONTRACTOR SHALL REMOVE SEDIMENT AND DEBRIS FROM ALL CATCH BASINS, MANHOLES, AND THE DRAINAGE SYSTEM ON A ROUTINE BASIS,

IMMEDIATELY FOLLOWING SITE STABILIZATION, AND PRIOR TO PROJECT COMPLETION AND ACCEPTANCE.

2. THE CLOSED DRAINAGE SYSTEM AND ASSOCIATED STRUCTURES SHALL BE CLEANED AND FLUSHED BY THE CONTRACTOR AT THE COMPLETION OF
CONSTRUCTION, AND THE CONTRACTOR SHALL BE RESPONSIBLE FOR INSPECTION AND MAINTENANCE OF THE DRAINAGE SYSTEM UNTIL ACCEPTANCE OF THE
SYSTEM BY THE ENGINEER AND THE CITY OF EAST PROVIDENCE. FOLLOWING ACCEPTANCE OF THE PROPOSED DRAINAGE SYSTEM, THE OWNER OF THE SITE
SHALL BE RESPONSIBLE FOR THE LONG-TERM INSPECTION AND MAINTENANCE OF THE DRAINAGE SYSTEM.

3. ANY ACCUMULATION OF PONDING WATER IN AREAS WITHIN THE LIMITS OF DISTURBANCE, OTHER THAN DESIGNATED AREAS, SHALL BE REMOVED ACCORDINGLY
AND PREVENTED IN THE FUTURE.

POST CONSTRUCTION (OWNER'S RESPONSIBILITY)
1. TRASH, LITTER, SEDIMENT AND OTHER DEBRIS SHALL BE REMOVED FROM ANY STORMWATER MANAGEMENT SYSTEM FACILITY (INCLUDING BUT NOT LIMITED TO

CATCH BASINS, MANHOLES, INLET, OUTLET AND DIVERSION STRUCTURES, AND STORMWATER BEST MANAGEMENT PRACTICES (BMPs)) A MINIMUM OF TWO
TIMES PER YEAR , PREFERABLY IN THE SPRING AND FALL.

2. THE PARKING LOT AND ENTRY DRIVE SHALL BE SWEPT BY THE OWNER AS EARLY AS POSSIBLE EVERY SPRING AND ONCE IN THE FALL TO REMOVE SEDIMENTS.

3. ALL CLEANING AND MAINTENANCE OF STORMWATER MANAGEMENT SYSTEMS POST-CONSTRUCTION SHALL BE THE RESPONSIBILITY OF THE OWNER.

CATCH BASINS WITH SUMPS INSPECTION, MAINTENANCE, AND REPAIR NOTES
1. INSPECTIONS SHALL BE PERFORMED A MINIMUM OF TWO TIMES PER YEAR  (SPRING/FALL). UNITS SHALL BE CLEANED ANNUALLY AND WHENEVER THE DEPTH

OF SEDIMENT IS GREATER THAN OR EQUAL TO HALF THE SUMP DEPTH.

2. THE INLET GRATE SHALL NOT BE WELDED TO THE FRAME OR PAVED OVER SO THAT THE SUMP CAN BE EASILY INSPECTED AND MAINTAINED.

3. CARE SHALL BE TAKEN TO AVOID DAMAGING AND DISPLACING HOODS PLACED ON HOODED OUTLETS DURING CLEANING.

FOLLOWING CONSTRUCTION, THE COMPLETION OF THE INSPECTION AND MAINTENANCE REQUIREMENTS BELOW SHALL BE THE RESPONSIBILITY OF THE OWNER.

1. THE SYSTEM SHALL BE MAINTAINED AS RECOMMENDED BY THE MANUFACTURER.

2. FOLLOWING STORM EVENTS WITH RAINFALL EXCEEDING 2.7"
· INSPECT INFILTRATION SYSTEM FOR TRASH, DEBRIS, SEDIMENT, EROSION, STANDING WATER, AND OVERALL PERFORMANCE.  DEFECTS SHALL BE REPAIRED BY THE OWNER.

3. BI-ANNUALLY
· INSPECTIONS SHALL BE PERFORMED A MINIMUM OF TWO TIMES PER YEAR ON THE INSPECTION PORTS AND DRAINAGE STRUCTURES OF THE UNDERGROUND

INFILTRATION SYSTEM TO ENSURE PROPER OPERATION OF THE SYSTEM.

UNDERGROUND INFILTRATION SYSTEM INSPECTION, MAINTENANCE, AND REPAIR NOTES

FOLLOWING CONSTRUCTION, THE COMPLETION OF THE INSPECTION AND MAINTENANCE REQUIREMENTS BELOW SHALL
BE THE RESPONSIBILITY OF THE OWNER.

1. PROPRIETARY DEVICES SHALL BE MAINTAINED IN ACCORDANCE WITH MANUFACTURER'S GUIDELINES.

2. BI-ANNUALLY
· JETVAC MAINTENANCE IS RECOMMENDED IF SEDIMENT HAS BEEN COLLECTED TO A DEPTH OF 3" IN THE

PRETREATMENT ROW OR IF POLLUTANT REMOVAL CAPACITY IS REDUCED BY 50% OR MORE, OR WHERE 50%
OR MORE OF THE POLLUTANT STORAGE CAPACITY IS FILLED OR DISPLACED. MORE FREQUENT MAINTENANCE
MAY BE REQUIRED TO MAINTAIN MINIMUM FLOW RATES THROUGH THE PRETREATMENT ROW. THE JETVAC
PROCESS SHALL ONLY BE PERFORMED ON THE PRETREATMENT ROW. LEGALLY DISPOSE OF SEDIMENT OFF
THE OWNER'S PROPERTY.

PRETREATMENT ROW INSPECTION, MAINTENANCE, AND REPAIR NOTES

1. FOLLOWING STORM EVENTS WITH RAINFALL EXCEEDING 2.7"

· INSPECT SYSTEM FOR PONDING AND ANY EVIDENCE OF RESTRICTED INFILTRATION CAPACITY BY LOOKING
INTO THE SLOT AND CHANNEL DRAINS TO ENSURE THEY ARE FULLY DRAINING.

2. CLEANOUTS ARE PROVIDED FOR ACCESS TO THE PERIMETER MANIFOLD IF ANY ISSUES WITH DRAINAGE ARE
OBSERVED.

PERIMETER MANIFOLD SYSTEM INSPECTION, MAINTENANCE, AND REPAIR NOTES

ALTERNATE #1 (ADD)
THE CONTRACTOR SHALL INSTALL A CHANNEL DRAIN ON

THE EXTERIOR OF THE TRACK IN THE LOCATIONS
DEPICTED ON THE CONTRACT DOCUMENTS.

BASE BID EXCLUDES THE EXTERIOR CHANNEL DRAIN AND
ONLY INCLUDES THE CHANNEL DRAIN AND SLOT DRAIN

ON THE INTERIOR OF THE TRACK.

ALTERNATE #2 (ADD)
THE CONTRACTOR SHALL PROVIDE THE TEN POLES AND

SHADE CANOPY.  BASE BID ONLY INCLUDES INSTALLATION
OF THE CONCRETE FOOTINGS, SLEEVES, AND CAPS FOR

THE REMOVABLE SHADE STRUCTURE, AND EXCLUDES
THE TEN POLES AND SHADE CANOPY.

ALTERNATE #3 (ADD)
THE CONTRACTOR SHALL FURNISH AND INSTALL A 16.0' X

21.0' CONCRETE PAD FOR STORAGE SHEDS ON THE
SOUTHEASTERN SIDE OF THE TRACK, GRADE THE EARTH

AROUND THE CONCRETE PAD, AND LOAM AND SEED
DISTURBED AREAS.

BASE BID DOES NOT INCLUDE ANY WORK IN THIS AREA.

ALTERNATE #4 (ADD)
THE CONTRACTOR SHALL INSTALL NEW RAILINGS

FOR THE BLEACHERS AS DEPICTED ON THE
CONTRACT DOCUMENTS.

BASE BID DOES NOT INCLUDE ANY WORK
ASSOCIATED WITH THE BLEACHER RAILINGS AS

INDICATED ON THE CONSTRUCTION DOCUMENTS.
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SEWER MANHOLE
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UTILITY POLE

WATER VALVE

GAS GATE

SIGN

SAWCUT LINE

COMPOST FILTER SOCK

GRADE TO DRAIN

TELEPHONE LINE

OVERHEAD ELECTRIC LINE

LIGHT POLE

= PRECAST 4'-0" ROUND MANHOLE - R.I. STD. 4.2.0

= PRECAST 5'-0' ROUND MANHOLE - R.I. STD. 4.2.1

= CATCH BASIN AND MANHOLE STEP - R.I. STD. 5.3.0

= GRANITE CURB - R.I. STD. 7.3.0

= 3'-0" GRANITE TRANSITION CURB - R.I. STD. 7.3.1

= GRANITE SLOPED FACE CURB - R.I. STD. 7.4.0

= GRANITE TRANSITION CURB (VERTICAL FACE TO SLOPED FACE) - R.I. STD. 7.4.2

= CONSTRUCTION ACCESS - R.I. STD. 9.9.0

= CEMENT CONCRETE SIDEWALK (MODIFIED) - R.I. STD. 43.1.0M
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4.2.1

5.3.0

7.3.0

7.3.1

7.4.0

7.4.2

9.9.0

43.1.0M

TREES

ABBREVIATIONS
GENERAL

AADT ANNUAL AVERAGE DAILY TRAFFIC
ABAN ABANDON
ADA AMERICANS WITH DISABILITIES ACT
ADJ ADJUST
APPROX APPROXIMATE
AC ASPHALT CONCRETE
ACCM PIPE ASPHALT COATED CORRUGATED METAL PIPE
ASSF AREA SUBJECT TO STORM FLOWAGE
ATD ASPHALT TURNDOWN
ATG ADJUST TO GRADE
BB BITUMINOUS BERM
BC BOTTOM OF CURB (FINISHED GRADE ON LOW SIDE OF CURB)
BD BOUND
BIT BITUMINOUS
BL BASELINE
BLDG BUILDING
BM BENCHMARK
BMP BEST MANAGEMENT PRACTICE
BO BY OTHERS
BOL BOLLARD
BOS BOTTOM OF SLOPE
BOT BOTTOM
BPM BLACKOUT PAVEMENT MARKING
BR BRIDGE
BS BOTTOM OF STAIR (FINISHED GRADE AT BOTTOM STAIR)
BW BOTTOM OF WALL (FINISHED GRADE ON LOW SIDE OF WALL)
BWL BROKEN WHITE LINE
BYL BROKEN YELLOW LINE
C= CURVE LENGTH
CB CATCH BASIN
CBCI CATCH BASIN WITH CURB INLET
CC CEMENT CONCRETE
CCM CEMENT CONCRETE MASONRY
CCW CEMENT CONCRETE WALK
CD CHECK DAM
CE CONSTRUCTION ENTRANCE
CEM CEMENT
CFS COMPOST FILTER SOCK
CG CLEAR AND GRUB VEGETATION
CH CHORD LENGTH
CI CURB INLET
CIP CAST IRON PIPE
CJ CONSTRUCTION JOINT
CL CENTERLINE
CLDI CEMENT-LINED DUCTILE IRON
CLF CHAIN LINK FENCE
CLSM CONTROLLED LOW STRENGTH MATERIAL
CLR CLEAR
CLS CLASS
CM SAWCUT AND MATCH
CMP CORRUGATED METAL PIPE
CO CLEANOUT
CONC CONCRETE
CONT CONTINUOUS
CONST CONSTRUCTION
CP CONCRETE PAD
CR GR CROWN GRADE
CSP CORRUGATED STEEL PIPE
CSTR CONCRETE STAIRS
CTE CONNECT TO EXISTING
CW CROSSWALK
DEMO DEMOLITION
DET DETECTABLE
DHV DESIGN HOURLY VOLUME
DI DROP INLET
DIA DIAMETER
DIP DUCTILE IRON PIPE
DIV DIVERSION
DMH DRAIN MANHOLE
DTP DRIPLINE TREE PROTECTION
DWL DOTTED WHITE LINE
DWLEx DOTTED WHITE LINE EXTENSION
DBWL DOUBLE WHITE LINE
DWP DETECTABLE WARNING PAVER
DYL DOTTED YELLOW LINE
DYLEx DOTTED YELLOW LINE EXTENSION
DBYL DOUBLE YELLOW LINE
DW STEADY DON'T WALK - PORTLAND ORANGE
DWY DRIVEWAY
EJ EXPANSION JOINT
ELEV (or EL) ELEVATION
EMB EMBANKMENT
EMH ELECTRIC MANHOLE
EOP EDGE OF PAVEMENT
ETR EXISTING TO REMAIN. PROTECT DURING CONSTRUCTION.

EXIST (or EX) EXISTING
EXC EXCAVATION
F&C FRAME AND COVER
F&G FRAME AND GRATE
FDC FIRE DEPARTMENT CONNECTION
FDN FOUNDATION
FES FLARED END SECTION
FFE FINISH FLOOR ELEVATION
FLDSTN FIELDSTONE
FND FOUND
FT FOOT
GAR GARAGE
GD GROUND
GG GAS GATE
GI GUTTER INLET
GIP GALVANIZED IRON PIPE
GRAN GRANITE
GRAV GRAVEL
GRD GUARD
GTD GRADE TO DRAIN
GV GATE VALVE
HCPS HANDICAP ACCESSIBLE PARKING SIGN
HDBC HEAVY DUTY BITUMINOUS CONCRETE
HDPE HIGH DENSITY POLYETHYLENE PIPE
HDPS HANDICAP ACCESSIBLE PARKING SIGN
HDW HEADWALL
HMA HOT MIX ASPHALT
HMAW HOT MIXED ASPHALT WALKWAY
HOR HORIZONTAL
HPR HEADWALL PROTECTION RACK
HYD HYDRANT
ID INSIDE DIAMETER
INV INVERT
JCT JUNCTION
L= LENGTH OF CURVE
LB LEACH BASIN
LOD LIMIT OF DISTURBANCE
LP LOW POINT
LPR LICENSE PLATE READER
LS LOAM AND SEED
LSOD LOAM AND SOD
LT LEFT
LTP LIGHT POLE
MAX MAXIMUM
MB MAILBOX
MCW MONOLITHIC CONCRETE WALK
MH MANHOLE
MIN MINIMUM
MON MONITORING
MUTCD MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION
NIC NOT IN CONTRACT
NO NUMBER
NTS NOT TO SCALE
OCS OUTLET CONTROL STRUCTURE
OD OUTSIDE DIAMETER
OSHA OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION
OWS OIL WATER SEPARATOR
PC POINT OF CURVATURE
PCC POINT OF COMPOUND CURVATURE
PCFES PRECAST CONCRETE FLARED END SECTION
PCTC PRECAST CONCRETE TRANSITION CURB
PCR PEDESTRIAN CURB RAMP
PE POLYETHYLENE
PERF PERFORATED
PGL PROFILE GRADE LINE
PHMA POROUS HOT MIXED ASPHALT PAVEMENT
PI POINT OF INTERSECTION
PIV POST INDICATOR VALVE
POC POINT ON CURVE
POT POINT ON TANGENT
PM PAVEMENT MARKING
PRC POINT OF REVERSE CURVATURE
PROJ PROJECT
PROP PROPOSED
PSB PLANTABLE SOIL BORROW
PT POINT OF TANGENCY
PVC POINT OF VERTICAL CURVATURE
PVCH POLYVINYL CHLORIDE
PVI POINT OF VERTICAL INTERSECTION
PVT POINT OF VERTICAL TANGENCY
PVMT PAVEMENT
PWW PAVED WATER WAY
QPA QUALIFYING PERVIOUS AREA
R&D REMOVE AND DISPOSE
R&R REMOVE AND RESET
R&S REMOVE AND STOCKPILE
R= RADIUS
RA RAILING

RCP REINFORCED CONCRETE PIPE
RDWY ROADWAY
REM REMOVE
RET RETAIN
RET WALL RETAINING WALL
RRLS RIPRAP LEVEL SPREADER
ROW RIGHT OF WAY
RR RAILROAD
RRS RIPRAP SLOPE
RS RIPRAP SPILLWAY
RT RIGHT
RTAD REFER TO ARCHITECTURAL DRAWINGS
RTED REFER TO ELECTRICAL DRAWINGS
RTFPD REFER TO FIRE PROTECTION DRAWINGS
RTLD REFER TO LANDSCAPE DRAWINGS
RTMD REFER TO MECHANICAL DRAWINGS
RTPD REFER TO PLUMBING DRAWINGS
RTSD REFER TO STRUCTURAL DRAWINGS
S= SLOPE
SB SAND BAG EROSION CONTROL BARRIER
SDR STANDARD DIMENSIONAL RATIO
SED SEDIMENT
SESC SOIL EROSION AND SEDIMENT CONTROL
SFL STATE FREEWAY LINE
SFCD SEDIMENT FOREBAY CHECK DAM
SG SWING GATE
SHL STATE HIGHWAY LINE
SHLD SHOULDER
SHLO STATE HIGHWAY LAYOUT
SHP HANDICAP PARKING PAVEMENT MARKING
SM SEDIMENT MARKER
SMH SEWER MANHOLE
SSD STOPPING SIGHT DISTANCE
ST STREET
STA STATION
SW SIDEWALK
SWL SINGLE SOLID WHITE LINE
SWR SEWER
SYL SINGLE SOLID YELLOW LINE
T= TANGENT DISTANCE OF CURVE/TRUCK %
TAN TANGENT
TD TEMPORARY DIVERSION
TEMP TEMPORARY
TC TOP OF CURB
TDS TEMPORARY DIVERSION SWALE
TGP TREE GROUP PROTECTION
TIP TEMPORARY INLET PROTECTION
TMH TELEPHONE MANHOLE
TOS TOP OF SLOPE
TP TEST PIT
TRAN TRANSITION
TRM TURF REINFORCEMENT MAT
TS TOP OF STAIR (FINISHED GRADE OF TOP STAIR)
TST TEMPORARY SEDIMENT TRAP
TSW TEMPORARY SWALE
TW TOP OF WALL
TYP TYPICAL
UP UTILITY POLE
VAR VARIES
VERT VERTICAL
VC VERTICAL CURVE
VCC VERTICAL CONCRETE CURB
VCP VEHICULAR CONCRETE PAVEMENT
VFC VITRIFIED CLAY
VEG VEGETATION
VEH VEHICULAR
VFS VEGETATED FILTER STRIP
VGC VERTICAL GRANITE CURB
VGTC VERTICAL GRANITE TRANSITION CURB
VLF VINYL FENCE
w/ WITH
WG WATER GATE
WIP WROUGHT IRON PIPE
WM WATER METER/WATER MAIN
WMH WATER MANHOLE
WPM WATER PAINT MARK
X-SECT CROSS SECTION
YD YARD DRAIN
4DY 4" DOUBLE YELLOW EPOXY RESIN PAVEMENT MARKING
4W 4" SOLID WHITE EPOXY RESIN PAVEMENT MARKING
4Y 4" SOLID YELLOW EPOXY RESIN PAVEMENT MARKING
12W 12" SOLID WHITE EPOXY RESIN PAVEMENT MARKING

RHODE ISLAND STANDARD DETAILS

RHODE ISLAND ABBREVIATIONS
GENERAL

RIDEM RHODE ISLAND DEPARTMENT OF ENVIRONMENTAL MANAGEMENT
RIDOT RHODE ISLAND DEPARTMENT OF TRANSPORTATION
RIHP RHODE ISLAND HIGHWAY PLAT
RIPDES RHODE ISLAND POLLUTION DISCHARGE ELIMINATION SYSTEM
R.I. STD. RHODE ISLAND STANDARD

GTD

WETLAND EDGE

BUFFER ZONE

RIDEM JURISDICTIONAL AREA
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